DATE 08/ 14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 1
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED ETTI NG DATE: 08/ 14/01
PROPOSAL: 20010814002
STATE PROJECT(S): 3050-00-76 LOCATI ON 13/ DANE COUNTY
3050-00- 77 W NDSCR & MAIN ST, CITY SUN PRI ARl E
3050-00- 78 STH 19
3050-00- 79 DANE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

Bl DDER NO 1: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
BIDDER NO 2: PARISI CONSTRUCTION CO., INC
BI DDER NO 3 THE ZI GNEGO COWMPANI ES
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20102 CLEARI NG . D 225. 000 10. 000 2250. 00 9. 570 2153. 25 10. 000 2250. 00
20105 GRUBBI NG I.D. 225. 000 10. 000 2250. 00 9.570 2153. 25 10. 000 2250. 00
20401 REMOVI NG PAVEMENT S.Y 19490. 000 3. 000 58470. 00 0. 440 8575. 60 3. 500 68215. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y 8140. 000 1.500 12210. 00 0. 500 4070. 00 1. 000 8140. 00
20405 REMOVI NG CURB AND GUTTER L.F 5750. 000 3. 000 17250. 00 3. 000 17250. 00 2.000 11500. 00
20406 REMOVI NG CONCRETE S| DEWALK S Y. 1635. 000 3. 000 4905. 00 6.000 9810. 00 5. 000 8175. 00
20416 REMOVI NG I NLETS EACH 1. 000 300. 000 300. 00 245. 000 245. 00 260. 000 260. 00
20422 REMOVI NG CONCRETE BASES EACH 6. 000 300. 000 1800. 00 240. 000 1440. 00 240. 000 1440. 00
20501 COVWON EXCAVATI ON CY. 24650. 000 6. 410 158006. 50 5.200 128180. 00 7.000 172550. 00
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 600. 000 600. 00 1000. 000 1000. 00 5000. 000 5000. 00
3050-00-76
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 300. 000 300. 00 1000. 000 1000. 00 5000. 000 5000. 00
3050-00-77
21304 FI NI SHI NG RCADWAY, PRQIECT LS 1. 000 300. 000 300. 00 1000. 000 1000. 00 5000. 000 5000. 00
3050-00-78
30404 CRUSHED AGGREGATE BASE COURSE TON 25040. 000 6. 920 173276. 80 6.670 167016. 80 7.000 175280. 00
30426 BREAKER RUN STONE TON 9280. 000 6. 480 60134. 40 7.450 69136. 00 6. 500 60320. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 440. 000 1. 250 550. 00 1. 250 550. 00 1. 250 550. 00
40301 QWP, ASPHALTI C M XTURE TON 3290. 000 0. 600 1974. 00 0. 600 1974. 00 0. 600 1974. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 242. 000 180. 000 43560. 00 180. 000 43560. 00 180. 000 43560. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 3965. 000 14. 860 58919. 90 14. 860 58919. 90 14. 860 58919. 90
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 2100. 000 1. 000 2100. 00 1. 000 2100. 00 1. 000 2100. 00
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y. 230. 000 28. 000 6440. 00 40. 000 9200. 00 33. 000 7590. 00
41509 CONCRETE PAVEMENT, 9-1NCH S. Y. 16380. 000 24.100 394758. 00 27.900 457002. 00 25.000 409500. 00
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 1220. 000 27.300 33306. 00 32. 000 39040. 00 31. 500 38430. 00
41653 PAVEMENT TI ES EACH 449. 000 10. 000 4490. 00 6. 000 2694. 00 10. 000 4490. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F 5010. 000 8. 360 41883. 60 7.010 35120. 10 10. 000 50100. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 5625. 000 8. 360 47025. 00 7.010 39431. 25 9. 650 54281. 25
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 21825. 000 2.700 58927. 50 3. 000 65475. 00 3. 000 65475. 00
60215 CONCRETE STEPS S.F 94. 000 35. 000 3290. 00 35. 000 3290. 00 55. 000 5170. 00



Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 2
CERTI FI ED BY- DI VI SION OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 08/ 14/01
PROPOSAL: 20010814002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT BI D PRI CE AMOUNT
60825 REINF CONC PIPE, CLASS III, SS L.F 420. 000 26. 000 10920. 00 53. 000 22260. 00 39.100 16422. 00
60826 REINF CONC PIPE, CLASS Ill, SSL.F 24.000 28. 000 672.00 72.000 1728. 00 42.100 1010. 40
60827 REINF CONC PIPE, CLASS III, SS L.F 64. 000 31. 000 1984. 00 90. 000 5760. 00 44. 400 2841. 60
60829 REINF CONC PIPE, CLASS IIl, SS L.F 1177. 000 39. 000 45903. 00 50. 000 58850. 00 45. 450 53494. 65
60831 REINF CONC PIPE, CLASS III, SS L.F 24.000 48. 000 1152. 00 90. 000 2160. 00 67.900 1629. 60
61110 MANHOLES, TYPE 1 EACH 6. 000 945. 000 5670. 00 1235. 000 7410. 00 987. 500 5925. 00
61112 MANHCLES, TYPE 3 EACH 1. 000 1600. 000 1600. 00 1870. 000 1870. 00 2350. 000 2350. 00
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH 6. 000 246. 000 1476. 00 250. 000 1500. 00 275. 000 1650. 00
61156 | NLET COVERS, TYPE H S EACH 1. 000 326. 000 326. 00 350. 000 350. 00 340. 000 340. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 3. 000 300. 000 900. 00 300. 000 900. 00 475. 000 1425. 00
61183 ADJUSTI NG | NLET COVERS EACH 6. 000 300. 000 1800. 00 390. 000 2340. 00 200. 000 1200. 00
61910 MOBI LI ZATI ON LS 1. 000 51250. 000 51250. 00 15250. 000 15250. 00 33000. 000 33000. 00
62401 WATER MGAL 200. 000 15. 300 3060. 00 12. 500 2500. 00 20. 000 4000. 00
62505 SALVAGED TOPSO L S.'Y 5295. 000 2.000 10590. 00 2.000 10590. 00 2.500 13237. 50
62702 MJILCHI NG S Y. 1650. 000 0.120 198. 00 0.120 198. 00 0. 300 495. 00
62815 SILT FENCE, DELIVERED L.F 255. 000 2. 000 510. 00 1. 000 255.00 1. 250 318.75
62816 SILT FENCE, | NSTALLED L.F 255. 000 2.000 510. 00 1. 000 255. 00 1. 250 318. 75
62817 SI LT FENCE NMAI NTENANCE L. F. 255. 000 0. 200 51. 00 0. 010 2.55 0. 500 127.50
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 140. 000 140. 00 50. 000 50. 00 150. 000 150. 00
62821 MOBI LI ZATIONS, EMERGENCY ERCSI EACH 1. 000 150. 000 150. 00 50. 000 50. 00 200. 000 200. 00
62872 | NLET PROTECTION, TYPE C EACH 34. 000 40. 000 1360. 00 34. 000 1156. 00 45. 000 1530. 00
62905 FERTI LI ZER, TYPE B CWI. 5. 000 35. 000 175. 00 32. 000 160. 00 30. 000 150. 00
63011 SEEDI NG M XTURE NO. 40 LB. 34. 000 8. 500 289. 00 8. 250 280. 50 6. 000 204. 00
63110 LAWN SOD S.Y. 3645. 000 2.900 10570. 50 3. 250 11846. 25 3. 000 10935. 00
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 5. 000 45. 000 225.00 51. 500 257.50 65. 000 325. 00
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 1. 000 47.000 47. 00 61. 000 61. 00 75. 000 75. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 146. 340 14. 000 2048. 76 17. 250 2524.37 15. 000 2195.10
63827 REMWI NG SI GNS, TYPE || EACH 19. 000 15. 000 285. 00 15. 000 285. 00 25. 000 475. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 6. 000 15. 000 90. 00 18. 000 108. 00 25. 000 150. 00
64210 FI ELD LABORATORY LS 1. 000 1000. 000 1000. 00 5000. 000 5000. 00 5000. 000 5000. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 8000. 000 8000. 00 5000. 000 5000. 00 11000. 000 11000. 00
64301 TRAFFI C CONTROL LS 1. 000 2900. 000 2900. 00 2900. 000 2900. 00 2900. 000 2900. 00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 1899. 000 0. 750 1424. 25 0.750 1424. 25 0.750 1424. 25
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 7326. 000 0. 800 5860. 80 0. 800 5860. 80 0. 800 5860. 80
64321 TRAFFI C CONTROL, WARNI NG LI GAT DAYS  10521. 000 0. 100 1052. 10 0. 100 1052. 10 0. 100 1052. 10
64326 TRAFFI C CONTROL, SIGNS DAYS 6090. 000 0. 650 3958. 50 0. 650 3958. 50 0. 650 3958. 50
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 15201. 000 0. 380 5776. 38 0. 380 5776. 38 0. 380 5776. 38
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 475. 000 0. 800 380. 00 0. 800 380. 00 0. 800 380. 00
64702 PVMI MRKNG, RAILROAD CRG5SI NGS EACH 4.000 280. 000 1120. 00 280. 000 1120. 00 280. 000 1120. 00



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010814002

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

64710 PVMI MRKNG STOP LINE, 18-1NCH L. F. 288. 000 3. 600
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 2362. 000 3. 400
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 5. 000 90. 000
64758 PAVEMENT MARKI NG WORDS, EPOXY EACH 3. 000 90. 000
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 30. 000 4. 000
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F. 1100. 000 2.500
64782 PAVEMENT MARKING CURB RAMP, E L. F. 809. 000 2.500
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 36. 000 95. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 6580. 000 0. 750
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 3166. 000 0. 500
65055 CONSTRUCTI ON STAKI NG CURB, GU L.F. 5625. 000 0.750
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 400. 000

MODULAR BLOCK GRAVI TY WALL

65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F 3414. 000 2.500
65085 CONSTRUCTI ON STAKI NG ELECTRIC LS 1. 000 1800. 000
65099 CONSTRUCTI ON STAKING, INITIAL L.F 6580. 000 1.500
65219 NONMETALLI C CONDUI T, SCHEDULE L.F. 1086. 000 5. 100
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 611. 000 7.100
65250 LOCP DETECTOR CONDUI T L.F 592. 000 3. 100
65255 LOCOP DETECTOR SLOTS L. F. 94. 000 15. 000
65301 PULL BOXES, STEEL, 12X24-1NCH EACH 16. 000 242. 000
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 12. 000 353. 000
65401 CONCRETE BASES, TYPE 1 EACH 6. 000 282. 000
65402 CONCRETE BASES, TYPE 2 EACH 4.000 486. 000
65418 CONCRETE CONTROL CABI NET BASES EACH 1. 000 870. 000
65425 PEDESTAL BASES EACH 6. 000 144. 000
65430 TRNSFRWVR BASE STD, 11 1/2-1N B EACH 4.000 266. 000
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F 400. 000 0. 820
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F 847. 000 1. 450
65552 COVMUNI CATI ON CABLE, INSTALED L.F. 750. 000 1.020
65557 ELECTRICAL WRE, TRAFFIC SIGNA L. F. 1485. 000 0. 460
65566 ELECTRICAL WRE, LIGHTING NO. L.F 300. 000 0. 330
65580 LOCOP DETECTOR LEAD I N CABLE L.F 1570. 000 0. 740
65585 LOOP DETECTOR W RE L. F. 2072. 000 0.420
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 572. 000
65704 POLES, TYPE 4 EACH 4. 000 906. 000
65732 TRAFF SI GNAL STANDARDS, ALUM N EACH 6. 000 306. 000
65826 TRAFFI C SI GNAL FACES, 3-12 | NC EACH 12. 000 338. 000
65846 PEDESTRI AN SI GNAL FACES, 12-IN EACH 8. 000 209. 000

DI VI SION OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
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Date 08/14/01
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814002

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

PEDESTRI
TRAFFI C

TEM DESCRI PTI ON UNI'T

AN PUSH BUTTONS EACH
SI GNAL MOUNTI NG HARDWA LS

LUM NAI RES, UTILITY, 150 WATTS EACH
LUM NAI RE ARMS, SINGLE MEMBER, EACH
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.

M SC
90005A,
M SC
90005B,
MAI N ST.
M SC
90005C,
M SC
90005D,
|.D.

M SC
90005E,
M SC
90005F,
M SC
90005G,
M SC
90005H,
M SC
90005J,
M SC
90005K,
M SC
90005L,
M SC
90005M
M SC
90005N,
M SC
90005P,
M SC
90005Q
M SC
90005R,

SALVAGED TREE GRATES
EACH
TRAFFI C SI GNAL MASTER
& BRI STOL ST. | NTERSE
EACH
COARSE AGCGREGATE SEDI M
EACH
SANI TARY SEWER MANHCLE

EACH
ADJUSTI NG SANI TARY SEW

EACH
ABANDON SANI TARY SEVER

EACH
ABANDON WATER VALVE NA

EACH
6-1 NCH GATE VALVE AND

EACH
8-1 NCH GATE VALVE AND

EACH
10-1 NCH GATE VALVE AND

EACH
HYDRANT

EACH
SPECI AL CATCH BASI N

EACH
SPECI AL | NLET COVER NO

EACH
SPECI AL | NLET COVER NO

EACH
RELOCATE PULL BOX

EACH
RELOCATE TRAFFI C SI GNA

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE

8. 000 173. 000

1. 000 725. 000

3. 000 239. 000

3. 000 216. 000
788. 000 0. 850
2676. 000 1. 850
10. 000 300. 000
1. 000 3667. 810
38. 000 100. 000
13. 000 1529. 000
7.000 500. 000

3. 000 500. 000

8. 000 500. 000

6. 000 600. 000

6. 000 775. 000
11. 000 1050. 000
5. 000 1715. 000
29. 000 1500. 000
17. 000 566. 000
12. 000 585. 000
1. 000 465. 000

1. 000 503. 000

DI VI SI ON OF HI GHWAYS
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Bl DDER NO 3

UNIT
Bl D PRI CE
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LETTI NG DATE: 08/ 14/01
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Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814002

| TEM
NUMBER

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90031

90033

90365

M SC
90005S,
C Sl GNAL
M SC
90005U,
M SC
90030A,
M SC
900308,
M SC
90030C,
M SC
90030D,
PVC

M SC
90030E,
DUCTI LE
M SC
90030F,
DUCTI LE
M SC
90030G,
DUCTI LE
M SC
90030H
TYPE K
M SC
90030

TEM DESCRI PTI ON

RELOCATE STREET LI GHT

RECONSTRUCTI NG MANHOLE
SANI TARY SEVER, 8-1NCH
SANI TARY SEVER, 6-1 NCH
SANI TARY SEVER, 4-1 NCH
SANI TARY SEWER REPAI R,
WATER MAI N, 10- | NCH DI
| RON

WATER MAIN, 8-1NCH DI A
| RON

WATER MAIN, 6-1NCH DI A
| RON

WATER SERVI CE, 1-1NCH
COPPER

WATER SERVICE, 1 1/2-IN

DI AVETER, TYPE K, COPPER

M SC
90030J,
TYPE K
M SC
90031A,
M SC
900318B,
M SC

WATER SERVI CE, 2-1 NCH
COPPER

STAMPED COLCORED CONCRE

MODULAR BLOCK GRAVI TY

90033A REMOVI NG BRI CK PAVERS
QWP, BASE COURSES

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECElI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 503. 000
3. 000 800. 000
290. 000 27.000
105. 000 27.000
120. 000 27.000
30. 000 37.000
4157. 000 38. 000
326. 000 36. 000
187. 000 36. 000
1460. 000 25. 000
814. 000 32. 000
12. 000 50. 000
1200. 000 15. 000
250. 000 30. 000
140. 000 5. 000
25040. 000 0.220

DI VI SI ON OF HI GHWAYS

2400.

7830.

2835

3240
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6732.

36500.
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00

00

00
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Bl DDER NO 2

UNI'T
Bl D PRI CE
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PAGE: 5

LETTI NG DATE: 08/ 14/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
503. 000 503. 00
1275. 000 3825. 00
51. 800 15022. 00
58. 850 6179. 25
57. 000 6840. 00
280. 000 8400. 00
61. 050 253784. 85
56. 850 18533. 10
62. 000 11594. 00
43. 000 62780. 00
49. 400 40211. 60
69. 300 831. 60
12. 000 14400. 00
26. 000 6500. 00
10. 000 1400. 00
0. 220 5508. 80



Date 08/14/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010814002

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 6

LETTI NG DATE: 08/14/01

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90401 QWP, PLACEMENT OFCONCRETE PAVE P. D. 6. 000 200. 000 1200. 00 350. 000 2100. 00 375. 000 2250. 00
90421 QWP, AGGREGATE FOR CONCRETE PA S.Y. 16380. 000 0. 300 4914. 00 0. 300 4914. 00 0.120 1965. 60
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 2. 000 8841. 000 17682. 00 8841. 000 17682. 00 8841. 000 17682. 00
PROPCSAL TOTAL. ...... 1919631. 04 2078828. 20 2159619. 68



Date 08/14/01

CERTI FI ED BY-

TITLE

PROPOSAL: 20010814003

R NO 1:
Bl DDER NO 2:
R NO 3:

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

3143-00- 60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

PAYNE & DOLAN,

ROCK ROAD COWVPANI ES,
FRANK BROTHERS,

I NC.
I NC.

I NC.

LOCATI ON 53/ ROCK

M LTON - WH TEWATER RD, M LTON -

COUNTY

PAGE: 7

LETTI NG DATE: 08/ 14/01

20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE CCOURSE TON
30409 SHAPI NG SHOULDERS STA.
30420 CABC, OPEN GRADED, NUMBER 2 TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QwWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL
52098 CLEANI NG CULVERT PI PES EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L.F
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F.
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S. Y.
62401 WATER MGAL
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64503 GEOTEXTI LE FABRI C, TYPE DF S.Y
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64626 PVMI MRKNG SAME DAY, 4-INCH, L.F
64636 LOCATI NG NO- PASSI NG ZONES M.
64710 PVMI MRKNG, STCP LINE, 18-1NCH L. F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F
66501 SAW NG EXI STI NG PAVEMENT L. F.
90030 M SC L. F.

REMOVI NG ASPHALTI C SURFACE, BU S.Y

90030A CULVERT PI PE LI NERS 36

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1132. 000 7.530
164870. 000 0.620
1. 000 1300. 000
12064. 000 6. 790
938. 000 3. 200
140. 000 11. 220
8170. 000 1. 000
34105. 000 0. 350
2217. 000 145. 000
34105. 000 12. 000
21830. 000 1. 000
2. 000 750. 000
500. 000 4.800
50. 000 7.200
3. 000 90. 000
1. 000 1. 000
1. 000 1. 000
100. 000 35. 000
75. 000 15. 000
1. 000 3000. 000
1. 000 2000. 000
200. 000 3. 000
91600. 000 0. 180
41200. 000 0. 390
9. 140 100. 000
56. 000 8. 000
9500. 000 0. 600
48259. 000 0. 100
994. 000 0. 850
130. 000 140. 000

STH 59
ROCK COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
8523. 96 8. 500 9622. 00
102219. 40 0.710 117057. 70
1300. 00 2000. 000 2000. 00
81914. 56 8. 950 107972. 80
3001. 60 7.550 7081. 90
1570. 80 12. 000 1680. 00
8170. 00 1. 200 9804. 00
11936. 75 0. 510 17393. 55
321465. 00 100. 000 221700. 00
409260. 00 15. 960 544315. 80
21830. 00 1. 000 21830. 00
1500. 00 250. 000 500. 00
2400. 00 5. 050 2525. 00
360. 00 10. 100 505. 00
270. 00 150. 150 450. 45
1.00 1. 000 1.00
1.00 31750. 000 31750. 00
3500. 00 30. 000 3000. 00
1125. 00 15. 150 1136. 25
3000. 00 2500. 000 2500. 00
2000. 00 22020. 000 22020. 00
600. 00 4.040 808. 00
16488. 00 0.180 16488. 00
16068. 00 0. 390 16068. 00
914. 00 102. 000 932. 28
448. 00 8. 080 452. 48
5700. 00 0.760 7220. 00
4825. 90 0. 110 5308. 49
844. 90 2. 000 1988. 00
18200. 00 160. 000 20800. 00

E CNTY LI NE
Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
4.830 5467. 56
0. 340 56055. 80
1200. 000 1200. 00
11. 270 135961. 28
9. 950 9333. 10
24.000 3360. 00
1. 000 8170. 00
0. 340 11595. 70
153. 000 339201. 00
15. 610 532379. 05
1. 000 21830. 00
1500. 000 3000. 00
5. 000 2500. 00
10. 000 500. 00
150. 000 450. 00
1000. 000 1000. 00
7750. 000 7750. 00
27.620 2762. 00
15. 000 1125. 00
3000. 000 3000. 00
2000. 000 2000. 00
4.250 850. 00
0. 180 16488. 00
0. 390 16068. 00
100. 000 914. 00
8. 000 448. 00
0. 600 5700. 00
0. 100 4825. 90
0. 850 844. 90
175. 000 22750. 00



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814003

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 2

Bl D PRI CE

PAGE: 8

LETTI NG DATE: 08/ 14/01

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90034 M SC cY.
90034A PROOF RCOLLI NG & UNDERCU
90365 QWP, BASE COURSES TON
90394 PRCFI LOGRAPH LS

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE AMOUNT
500. 000 6. 000 3000. 00
10864. 000 0. 250 2716. 00
1. 000 2275. 000 2275. 00
PROPCSAL TOTAL. ...... 1057428. 87

Bl DDER NO 3
UNIT
AMOUNT Bl D PRI CE AMOUNT
11000. 00 23. 350 11675. 00
2172. 80 0. 260 2824. 64
3700. 00 3500. 000 3500. 00
1211783. 50 1235528. 93



Date 08/14/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010814004

STATE PROJECT(S): 5080-00-62

TYPE OF WORK: ASPHALTI C SURFACI NG

D. L. GASSER CONSTRUCTION, DIV. OF MATHY

R NO 1:
R NO 2: SCOIT CONSTRUCTI ON, | NC
R NO 3:

FRED CARLSON COVPANY, | NC

PAGE

LETTI NG DATE: 08/ 14/01

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

FI' NI SH NG ROADVWAY LS 1. 000 100. 000
CRUSHED AGGREGATE BASE COURSE TON 1350. 000 13. 250
SHAPI NG SHOULDERS STA. 630. 000 2.000
ASPHALTI C MATERI AL FOR TACK CO GAL. 6000. 000 1. 250
QWP, ASPHALTI C M XTURE TON 23400. 000 0. 620
ASPHALTI C MATERI AL FOR PLANT M TON 1400. 000 180. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 23400. 000 12. 460
DENSI TY | NCENTI VE, ASPHALTI C C DOL 14980. 000 1. 000
MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000
PRQJIECT 5080- 00- 62

MOBI LI ZATI ON LS 1. 000 7000. 000
TRAFFI C CONTROL LS 1. 000 900. 000
TRAFFI C CONTROL, SIGNS DAYS 3000. 000 0. 500
PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F. 63000. 000 0. 180
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F. 33900. 000 0.290
PVMI' MRKNG, STCP LINE, 24-INCH L. F. 130. 000 3. 500
TEMPORARY PAVEMENT MARKI NG, 4- L.F. 31300. 000 0. 050
PULVERI ZE & RELAY EXI STNG BASE S.Y. 121550. 000 0. 680

PROPCSAL TOTAL.......

LOCATI ON 56/ SAUK COUNTY
USH 14 - PLAIN RD
STH 23
SAUK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
100. 00 2000. 000 2000. 00
17887. 50 17. 950 24232. 50
1260. 00 2.500 1575. 00
7500. 00 1.100 6600. 00
14508. 00 0.570 13338. 00
252000. 00 178. 000 249200. 00
291564. 00 15.710 367614. 00
14980. 00 1. 000 14980. 00
100. 00 10. 000 10. 00
7000. 00 22000. 000 22000. 00
900. 00 2000. 000 2000. 00
1500. 00 0. 500 1500. 00
11340. 00 0. 180 11340. 00
9831. 00 0.290 9831. 00
455. 00 3.500 455. 00
1565. 00 0. 050 1565. 00
82654. 00 0.630 76576. 50
715144. 50 804817. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2500. 000 2500. 00
17. 950 24232.50
2.500 1575. 00
0. 800 4800. 00
0. 250 5850. 00
170. 450 238630. 00
20.780  486252. 00
1. 000 14980. 00
500. 000 500. 00
12500. 000 12500. 00
6900. 000 6900. 00
0. 500 1500. 00
0. 180 11340. 00
0.290 9831. 00
3.500 455. 00
0. 050 1565. 00
0. 630 76576. 50
899987. 00



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010814005

STATE PROQJECT(S): 5080-04-60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 10
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

NO 1:
BIDDER NO 2: SCOIT CONSTRUCTI ON, | NC
NO 3.

FRED CARLSON COVPANY, | NC

D. L. GASSER CONSTRUCTION, DIV. OF MATHY

LETTI NG DATE: 08/ 14/01

REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y.
SHAPI NG SHOULDERS STA.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH
TRAFFI C CONTRCL LS
PAVEMENT MARKI NG 4-1NCH, EPOX L. F.
LOCATI NG NO- PASSI NG ZONES M.
PVMI' MRKNG, STCP LINE, 18-1NCH L. F.
TEMPORARY PAVEMENT MARKI NG, 4- L. F.
GRADE, SHAPE & FI NI SH FOR BEAM EACH
PULVERI ZE & RELAY EXI STNG BASE S. Y.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1744. 000 1. 000
1058. 000 7.310
543. 000 2. 000
5237. 000 1. 250
21068. 000 0.620
1265. 000 180. 000
21068. 000 12. 460
13490. 000 1. 000
264. 000 31. 500
50. 000 12. 000
1. 000 1200. 000
22.000 1810. 000
1. 000 100. 000
1. 000 7000. 000
2300. 000 0. 850
2300. 000 0. 900
4600. 000 0. 010
1. 000 200. 000
2. 000 250. 000
1. 000 1300. 000
79178. 000 0. 170
5. 180 110. 000
24.000 6. 500
8250. 000 0. 150
23. 000 550. 000
70508. 000 0.710

PROPCSAL TOTAL

LOCATI ON 56/ SAUK COUNTY
PLAIN - CTH GG RD
STH 23
SAUK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1744. 00 1. 000 1744. 00 1.500 2616. 00
7733.98 7.500 7935. 00 7.500 7935. 00
1086. 00 2.500 1357.50 2.500 1357. 50
6546. 25 1.100 5760. 70 0. 800 4189. 60
13062. 16 0. 600 12640. 80 0. 300 6320. 40
227700. 00 178. 000 225170. 00 170. 450 215619. 25
262507. 28 14. 290 301061. 72 21.230 447273. 64
13490. 00 1. 000 13490. 00 1. 000 13490. 00
8316. 00 28. 000 7392. 00 30. 000 7920. 00
600. 00 10. 000 500. 00 13. 180 659. 00
1200. 00 650. 000 650. 00 443. 780 443. 78
39820. 00 1750. 000 38500. 00 1728. 580 38028. 76
100. 00 100. 000 100. 00 500. 000 500. 00
7000. 00 25000. 000 25000. 00 5000. 000 5000. 00
1955. 00 1.000 2300. 00 0. 340 782. 00
2070. 00 0. 750 1725. 00 1. 480 3404. 00
46. 00 0. 100 460. 00 0. 100 460. 00
200. 00 190. 000 190. 00 100. 000 100. 00
500. 00 50. 000 100. 00 150. 000 300. 00
1300. 00 2300. 000 2300. 00 6000. 000 6000. 00
13460. 26 0.170 13460. 26 0.170 13460. 26
569. 80 110. 000 569. 80 110. 000 569. 80
156. 00 6. 500 156. 00 6. 500 156. 00
1237.50 0. 150 1237.50 0. 150 1237.50
12650. 00 300. 000 6900. 00 600. 000 13800. 00
50060. 68 0.730 51470. 84 0. 730 51470. 84
675110. 91 722171.12 843093. 33



Date 08/14/01
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814006

STATE PROQJECT(S): 5080-02-60

TYPE OF VWORK:

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 56/ SAUK

W SCONSI N RI VER -

COUNTY

PAGE:

11

LETTI NG DATE: 08/ 14/01

SPRI NG GREEN RD

BI DDER NO 1 D. L. GASSER CONSTRUCTI ON

BIDDER NO 2: PAYNE & DCOLAN, | NC

BIDDER NO 3: SCOTT CONSTRUCTI ON, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG 4-1 NCH, EPOX L. F.
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F.
64714 PVMI MRKNG STOP LINE, 24-1NCH L. F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.

STH 23
SAUK COUNTY
DVv. OF MATHY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNI'T
QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT
27300. 000 0.510 13923. 00 0. 600 16380. 00
1. 000 100. 000 100. 00 1600. 000 1600. 00
750. 000 10. 050 7537. 50 12. 000 9000. 00
70. 000 15. 000 1050. 00 10. 000 700. 00
900. 000 1. 050 945. 00 1. 000 900. 00
6050. 000 0. 660 3993. 00 1. 000 6050. 00
360. 000 170. 000 61200. 00 154. 550 55638. 00
6050. 000 13. 430 81251. 50 18. 500 111925. 00
3880. 000 1. 000 3880. 00 1. 000 3880. 00
1. 000 100. 000 100. 00 100. 000 100. 00
1. 000 1800. 000 1800. 00 500. 000 500. 00
1. 000 925. 000 925. 00 1425. 000 1425. 00
550. 000 0. 500 275.00 0.500 275.00
19500. 000 0. 260 5070. 00 0. 260 5070. 00
11000. 000 0. 400 4400. 00 0. 400 4400. 00
24.000 5. 000 120. 00 5. 000 120. 00
9740. 000 0. 100 974. 00 0. 100 974. 00
PROPCSAL TOTAL. ...... 187544. 00 218937. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 200 32760. 00
2000. 000 2000. 00
15. 810 11857. 50
40. 000 2800. 00
1. 250 1125. 00
0.940 5687. 00
175. 000 63000. 00
17.620 106601. 00
1. 000 3880. 00
100. 000 100. 00
13500. 000 13500. 00
2000. 000 2000. 00
0.500 275.00
0. 260 5070. 00
0. 400 4400. 00
5. 000 120. 00
0. 100 974. 00
256149. 50



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814007

STATE PROJECT(S): 5281-01-60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

LOCATI ON 11/ COLUMBI A COUNTY

LODI - W SCONSIN Rl VER RD
STH 113
COLUMBI A COUNTY

PAGE:

12

LETTI NG DATE: 08/ 14/01

BI DDER NO 1 D. L. GASSER CONSTRUCTION, DIV. OF MATHY
BI DDER NO 2 PAYNE & DOLAN, | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 1600. 000 9.770
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2500. 000 0. 900
40301 QWP, ASPHALTI C M XTURE TON 10050. 000 0. 690
40501 ASPHALTI C MATERI AL FOR PLANT M TON 600. 000 180. 000
40728 DENSI TY | NCENTI VE, ASPHALTIC C DOL 6440. 000 1. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000
61910 MOBI LI ZATI ON LS 1. 000 10430. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F 39000. 000 0.170
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F 200. 000 0.700
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F. 33400. 000 0. 250
64714 PVMI MRKNG STOP LINE, 24-INCH L.F 90. 000 6. 000
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 32500. 000 0. 080
20301 REMOVI NG COLD CULVERT, STATION LS 1. 000 1000. 000
84+50

40722 ASPHALTI C CONCRETE PAVEMENT, T TON 10050. 000 15. 090
50261 CONC MASONRY ANCHORS, TYPE S, EACH 32. 000 10. 000
52015 CULVERT PIPE, CLASS Ill, 72-IN L.F. 50. 000 150. 000
52072 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 1600. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 350. 000 12. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4. 000 1888. 000
90357 PULVERI ZE & RELAY EXI STNG BASE S.Y. 56000. 000 0. 580

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
100. 00 500. 000 500. 00
15632. 00 11. 400 18240. 00
2250. 00 1. 000 2500. 00
6934. 50 0.500 5025. 00
108000. 00 170. 500 102300. 00
6440. 00 1. 000 6440. 00
100. 00 100. 000 100. 00
10430. 00 2000. 000 2000. 00
6630. 00 0. 180 7020. 00
140. 00 0. 600 120. 00
8350. 00 0. 210 7014. 00
540. 00 4.000 360. 00
2600. 00 0. 050 1625. 00
1000. 00 1500. 000 1500. 00
151654. 50 19. 750 198487. 50
320. 00 10. 000 320. 00
7500. 00 150. 000 7500. 00
3200. 00 1620. 000 3240. 00
4200. 00 12. 000 4200. 00
7552. 00 1888. 000 7552. 00
32480. 00 0.780 43680. 00
376053. 00 419723. 50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 00



Date 08/14/01

CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814008

1:
2:
3

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6040-00- 62

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

B. R AMON & SONS
NORTHEAST ASPHALT,
ROCK ROAD COMPANI ES

I NC.
I NC.
I NC

PAGE

13

LETTI NG DATE: 08/ 14/01

FI NI SHI NG ROADWAY
CRUSHED AGGREGATE BASE COURSE
SHAPI NG SHOULDERS
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

TRAFFI C CONTRCL
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8- 1N
PVMI' MRKNG, SAME DAY, 4-1NCH
PVMI' MRKNG, STCP LI NE, 24-1NCH
PULVERI ZE & RELAY EXI STNG BASE

2o

L. F.
L. F.
L. F.
L. F.
S Y.

YS

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 2000. 000
1150. 000 10. 890
310. 000 5. 000
6100. 000 1. 150
24700. 000 0. 550
1480. 000 166. 700
24700. 000 14. 180
15810. 000 1. 000
1. 000 10. 000
1. 000 4800. 000
1. 000 3575. 000
1300. 000 1. 000
62050. 000 0.190
450. 000 0. 630
35800. 000 0. 270
210. 000 3. 600
108900. 000 0.730

PROPOCSAL TOTAL. . .....

LOCATION 11/ COLUMBI A COUNTY
STH 146 - STH 73 RD
STH 33
COLUMBI A COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
2000. 00 800. 000 800. 00
12523. 50 12. 720 14628. 00
1550. 00 5. 250 1627. 50
7015. 00 1. 000 6100. 00
13585. 00 0. 440 10868. 00
246716. 00 160. 000 236800. 00
350246. 00 15. 670 387049. 00
15810. 00 1. 000 15810. 00
10. 00 100. 000 100. 00
4800. 00 10000. 000 10000. 00
3575. 00 3575. 000 3575. 00
1300. 00 1. 000 1300. 00
11789. 50 0.170 10548. 50
283.50 0. 600 270. 00
9666. 00 0. 240 8592. 00
756. 00 3.500 735. 00
79497. 00 0. 680 74052. 00
761122. 50 782855. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1600. 000 1600. 00
12. 500 14375. 00
5. 000 1550. 00
1. 250 7625. 00
0. 400 9880. 00
150. 000 222000. 00
18.000  444600. 00
1. 000 15810. 00
1. 000 1.00
20000. 000 20000. 00
3575. 000 3575. 00
1. 000 1300. 00
0. 230 14271. 50
0. 800 360. 00
0. 240 8592. 00
7.000 1470. 00
0. 600 65340. 00
832349. 50



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814009

STATE PROQJECT(S): 1000-23-80

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAYNE & DOLAN, | NC.

R NO 1
R NO 2: VWM BEAUDO N & SONS, | NC
R NO 3

JAMES CAPE & SONS CO.

LOCATI ON 40/ M LWAUKEE COUNTY
BROWN DEER RD, E PARK & RIDE LOT

NON W GHWAY
M LWAUKEE COUNTY

PAGE: 14

LETTI NG DATE: 08/ 14/01

| TEM DESCRI PTI ON UNI'T
CLEARI NG I.D.
GRUBBI NG I.D
REMOVI NG PAVEMENT S.Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y.
REMOVI NG FENCE L. F.
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG ASPHALTI C SURFACE, M S.Y.
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON CY.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE PAVEMENT, 9-1 NCH S.Y
CONCRETE SURFACE DRAI NS cCY
PAVEMENT TI ES EACH
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE SI DEWALK, 5-1 NCH S. F.
CHAI'N LI NK FENCE, 5 FT. L. F.
CHAI'N LI NK FENCE, 6 FT. L. F.
CHAI'N LI NK FENCE, GATES, EACH
3.5 FEET

MOBI LI ZATI ON LS
TOPSO L S.Y
SILT FENCE, DELI VERED L.F

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
150. 000 8. 750
150. 000 8. 800
244.000 8. 000
770. 000 3. 600
866. 000 3. 600
1990. 000 1.500
1365. 000 5. 600
3810. 000 2. 350
22.000 150. 000
3350. 000 10. 500
1. 000 1000. 000
1750. 000 11. 000
1870. 000 10. 000
430. 000 0. 800
2360. 000 0. 650
130. 000 155. 000
2360. 000 25. 600
560. 000 31. 900
1.500 350. 000
40. 000 5. 300
200. 000 20. 250
435. 000 19. 300
7900. 000 2. 300
680. 000 7.100
700. 000 8. 900
1. 000 650. 000
1. 000 6650. 000
210. 000 3. 500
495. 000 2. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
1312. 50 1. 000 150. 00
1320. 00 1. 000 150. 00
1952. 00 4.500 1098. 00
2772.00 3. 900 3003. 00
3117. 60 3.900 3377. 40
2985. 00 1. 460 2905. 40
7644.00 2.190 2989. 35
8953. 50 1.570 5981. 70
3300. 00 100. 000 2200. 00
35175. 00 12. 900 43215. 00
1000. 00 1500. 000 1500. 00
19250. 00 9. 800 17150. 00
18700. 00 9. 800 18326. 00
344. 00 1. 250 537.50
1534. 00 0. 400 944. 00
20150. 00 175. 000 22750. 00
60416. 00 23.800 56168. 00
17864. 00 28. 000 15680. 00
525. 00 380. 000 570. 00
212.00 6. 800 272.00
4050. 00 29.700 5940. 00
8395. 50 29.700 12919. 50
18170. 00 2. 950 23305. 00
4828. 00 7.100 4828. 00
6230. 00 8. 900 6230. 00
650. 00 650. 000 650. 00
6650. 00 8750. 000 8750. 00
735. 00 4.500 945. 00
990. 00 0. 800 396. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1. 000 150. 00
1. 000 150. 00
6. 250 1525. 00
4.000 3080. 00
1. 500 1299. 00
1. 250 2487.50
5. 600 7644.00
2. 350 8953. 50
150. 000 3300. 00
9. 500 31825. 00
2000. 000 2000. 00
12. 000 21000. 00
12. 000 22440. 00
0. 800 344. 00
0. 650 1534. 00
155. 000 20150. 00
25. 600 60416. 00
36. 400 20384. 00
500. 000 750. 00
7. 000 280. 00
15. 750 3150. 00
15. 750 6851. 25
2.700 21330. 00
7.100 4828. 00
8. 900 6230. 00
650. 000 650. 00
20000. 000 20000. 00
4.500 945. 00
0. 800 396. 00



Date 08/14/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814009

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L.F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62872 | NLET PROTECTION, TYPE C EACH
62902 FERTILIZER, TYPE A QWr.
63111 ERGCSI ON CONTROL SCD S Y
63404 WOOD POSTS, 4X4-1NCH X 16-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH
63502 H GH- STRENGTH STRUCT STEEL, SI LB
63601 CONCRETE MASONRY, SI GN SUPPORT C.Y.
63605 BAR STEEL REI NFORCEMENT, SIGN LB
63701 SIGNS, TYPE | S.F
63702 SICGNS, TYPE |1, REFLECTIVE S. F.
63822 MOVING SICGNS, TYPE 11 EACH
63826 REMOVI NG SIGNS, TYPE | EACH
63827 REMOVI NG SIGNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTRCL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64327 TRAFFI C CONTROL, SIGNS, FIXED S.F.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F.
64710 PVMI MRKNG STOP LINE, 18-INCH L.F.
64750 PAVEMENT MARKI NG SYMBOLS, EPO EACH
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F.
64782 PAVEMENT MARKI NG CURB RAVP, E L.F.
64786 PAVEMENT MARKI NG, PARKI NG STAL L. F
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L. F.
65216 NONMETALLI C CONDUI T, SCHEDULE L. F.
65219 NONMETALLIC CONDUI T, SCHEDULE L.F
65235 CONDUI T, SPECI AL, 2-1NCH L. F.
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH
65404 CONCRETE BASES, TYPE 7 EACH
65408 CONCRETE BASES, TYPE 11 EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

495. 000 2.000
495. 000 1. 000
1. 000 375. 000

1. 000 400. 000

1. 000 150. 000

0. 200 500. 000
210. 000 4.980
3. 000 60. 000
25. 000 53. 000
2979. 000 2.100
4. 800 495. 000
294. 000 1.750
649. 000 19. 680
202. 000 24. 280
2.000 150. 000

3. 000 350. 000
16. 000 35. 000
9. 000 35. 000

6. 000 65. 000

1. 000 3000. 000

1. 000 1500. 000
1250. 000 0. 300
90. 000 1. 000
170. 000 1. 000
138. 000 18. 000
2225. 000 0. 600
100. 000 1. 200
25. 000 8. 000
6. 000 90. 000
140. 000 4.000
30. 000 5. 000
7110. 000 2. 400
1340. 000 0.970
18. 000 8. 940
513. 000 4.530
1380. 000 11. 000
3. 000 405. 400

3. 000 574. 040
4.000 372. 440

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

100.

610.
24.

50
125.

15

25
350.
4000.
1500.

N
o
(200

574.
372.

(e}
POONMIROOFEO®XEEO

Bl D PRI CE

PAGE

15

Bl DDER NO 3
UNIT
Bl D PRI CE

100.

600.
18.

50.
200.

25.

25.
350.
5500
1500.
. 300
. 000
. 000

=
I

©
PXONUOROOFROOREO

000
600
200
000
000
000
000
400
970

. 940
. 530
. 000
405.
574.
372.

400
040
440

LETTI NG DATE: 08/ 14/01



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814009

| TEM
NUMBER

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T

TRNSFRVR BASE BRKAWAY, 15-17

TYP UF CABLE 2 CNDUCTR NO L.F
ELECTRICAL WRE, LIGHTING NO. L.F
ELECTRICAL WRE, LIGHTING NO. L.F
ELECTRICAL WRE, LIGHTING NO. L.F
ELECTRICAL WRE, LIGHTING NO. L.F.
ELEC SERVI CE, METER BREAKER PE LS

HL- 40- BQ

POLES, TYPE 7 EACH

LUM NAI RES, UTILITY, 100 WATTS EACH
LUM NAI RE ARM5, SINGLE MEMBER, EACH

LI GATING UNI TS, WALKWAY EACH

SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L. F.

M SC LS

90004A TEST ROLLI NG

M SC LS

90004B REMOVI NG ELECTRI CAL SER

M SC EACH

90005A CONCRETE BOLLARD

M SC EACH
90005B CONCRETE BASES, TYPE 7,

M SC EACH

90005C LAVP DI SPOSAL, HI GH I NT

DI SCHARGE

M SC EACH

90005E LUM NAI RES, HI GHWAY LI G
WATTS HPS

M SC EACH

90005F LUM NAI RES, HI GHWAY LI G
WATTS MH

M SC EACH
90005G REMOVI NG LI GHTI NG UNI' TS

M SC EACH
90005H REMOVI NG PULL BOXES

M SC EACH

90005J | NSTALLI NG STATE-FURN S
SECONDARY DI STRI BUTI ON CENTER
M SC EACH
90005K REMOVI NG SECONDARY DI ST

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

3. 000 309. 530
226. 000 0.740
1782. 000 0. 430
1922. 000 0.470
3096. 000 0.570
18. 000 2.670
1. 000 970. 000
7.000 1114. 150

2. 000 178. 800

11. 000 142. 100
4. 000 1102. 240
425. 000 0. 900
100. 000 2.000
1. 000 1200. 000

1. 000 374. 400

3. 000 500. 000

4. 000 659. 840
31. 000 2.880
7.000 228. 800

2. 000 228. 800
28. 000 107.570
4.000 117. 440

1. 000 1228. 960

1. 000 986. 000

DI VI SI ON OF HI GHWAYS

374.

1500.

2639.

89.

1601.

457.

3011.

469.

1228.

986.

60

60

96

76

96

00

Bl DDER NO 2

UN

1114
178
142

1102

200.

374.

450.

659.

228.

228.

107.

117.

1228.

986.

I T

Bl D PRI CE

400

000

840

. 880

800

800

570

440

960

000

374.

1350.

2639.

89.

1601.

457.

3011.

469.

1228.

986.

00

36

28

60

60

96

76

96

00

PAGE:

16

Bl DDER NO 3
UNI'T
Bl D PRI CE

1114.
178.
142.

1102.
500.
374.
500.

659.

228.
228.

107.
117.

1228.

986.

000

400

000

840

. 880

800

800

570
440

960

000

LETTI NG DATE: 08/ 14/01

374.
1500.
2639.

89.

1601.

457.

3011.
469.

1228.

986.

00

36

28

60

60

96

76

96

00



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW Bl DS RECEI VED
PROPOSAL: 20010814009

CENTER
90030 M SC L. F. 610. 000 14. 650 8936. 50
90030A CHAIN LINK FENCE, 6 FT.
90637 SAFETY FENCE L. F 1050. 000 2. 250 2362. 50
PROPCSAL TOTAL. ...... 389822. 21

PAGE: 17

LETTI NG DATE: 08/14/01

14. 650 8936. 50 14. 650 8936. 50
1.900 1995. 00 1.900 1995. 00
397807. 93 405197. 03



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814010

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 3084-01-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

R NO 1 CAPI TOL PAVERS, | NC
R NO 2: MCGQURE, INC
R NO 3

TIMVE, INC

LOCATI ON 67/ WAUKESHA COUNTY

VETLAND M TI GATI ON PRQIECT
TOMN RD
WAUKESHA COUNTY

PAGE: 18

LETTI NG DATE: 08/ 14/01

CONSOLI DATI ON SI TE

REMOVI NG FENCE

COVMON EXCAVATI ON

MARSH EXCAVATI ON

BREAKER RUN STONE

DRAI N Tl LE EXPLORATI ON
MOBI LI ZATI ON

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROS

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 60
FI ELD OFFI CE, TYPE A
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
M SC

9004A CONSTRUCTI ON STAKI NG

M SC
90005A ROOTSTOCK
M SC

90030A DRAIN TI LE DI SABLEMENT

M SC

90034A FI ELD STONE

M SC

90036A SEED M X, SPECI AL
M SC

90039A SEEDBED PREPARATI ON

<<

T

nwrr 4 [
N 400!

rrr g!;
Tf“j1529:<

it
5

cCY

LB.

ACRE

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
50. 000 50. 000
550. 000 4.000
4960. 000 4.500
100. 000 12. 000
75. 000 4. 000
1. 000 10000. 000
37752. 000 0.120
25. 000 4.000
25. 000 4. 000
3300. 000 0. 700
3300. 000 0. 500
330. 000 0. 050
2.000 150. 000
1. 000 200. 000
750. 000 2.000
10. 000 25. 000
1. 000 2000. 000
108. 000 10. 000
110. 000 2. 000
1. 000 4500. 000
1750. 000 8. 000
240. 000 5. 000
20. 000 60. 000
51. 600 100. 000
4. 800 500. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2500. 00 2.000 100. 00
2200. 00 10. 000 5500. 00
22320. 00 10. 000 49600. 00
1200. 00 25. 000 2500. 00
300. 00 10. 000 750. 00
10000. 00 5000. 000 5000. 00
4530. 24 0. 100 3775. 20
100. 00 5. 000 125.00
100. 00 5. 000 125. 00
2310. 00 0. 750 2475. 00
1650. 00 0. 750 2475. 00
16. 50 0. 010 3.30
300. 00 250. 000 500. 00
200. 00 200. 000 200. 00
1500. 00 2. 200 1650. 00
250. 00 18. 000 180. 00
2000. 00 300. 000 300. 00
1080. 00 2.000 216.00
220. 00 2. 000 220. 00
4500. 00 4000. 000 4000. 00
14000. 00 3. 500 6125. 00
1200. 00 10. 000 2400. 00
1200. 00 30. 000 600. 00
5160. 00 165. 000 8514. 00
2400. 00 560. 000 2688. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
6. 500 325. 00
7.000 3850. 00
5. 000 24800. 00
14. 000 1400. 00
16. 050 1203. 75
12500. 000 12500. 00
0. 150 5662. 80
10. 000 250. 00
10. 000 250. 00
0. 600 1980. 00
1. 400 4620. 00
1. 000 330. 00
500. 000 1000. 00
500. 000 500. 00
4.180 3135. 00
45. 000 450. 00
3000. 000 3000. 00
10. 000 1080. 00
5. 000 550. 00
9650. 000 9650. 00
6. 680 11690. 00
5. 500 1320. 00
75. 000 1500. 00
131. 000 6759. 60
565. 000 2712.00



Date 08/14/01 W SCONSI N DETPARTMVENT OF TRANSPORTATI ON PAGE: 19
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/14/01
PROPOSAL: 20010814010
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90039 M SC ACRE 4.800 1000. 000 4800. 00 200. 000 960. 00 1500. 000 7200. 00

90039B SEEDI NG, SPECI AL

PROPOSAL TOTAL. ...... 86036. 74 100981. 50 107718. 15



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814011

STATE PROJECT(S): 1133-05-71
1133-05- 72

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 44/ QUTAGAM E COUNTY
APPLETON - GREEN BAY, CTH N, BRI DGE & APPS

USH 41
QUTAGAM E COUNTY

PAGE: 20

LETTI NG DATE: 08/14/01

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
BIDDER NO 3: LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG 25W
20105 GRUBBI NG 25MV
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVING OLD BRI DGE, STATION LS
10+000. 00
20401 REMOVI NG PAVEMENT (%4
20402 REMOVI NG ASPHALTI C SURFACE e
20405 REMOVI NG CURB AND GUTTER M
20409 REMOVI NG SURFACE DRAI NS EACH
20411 REMOVI NG GUARDRAI L M
20416 REMOVI NG I NLETS EACH

20419 REMOVI NG ASPHALTI C SURFACE, BU M2
20420 REMOVI NG ASPHALTI C SURFACE, M M2

20495 CLOSI NG CULVERT PI PES EACH

20501 COWON EXCAVATI ON VB

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-44-179

20801 BORROW EXCAVATI ON

21001 STRUCTURE BACKFI LL

21302 FI NI SHI NG ROADWAY, PROQJIECT
1133-05-71

30404 CRUSHED AGGREGATE BASE COURSE

40204 ASPHALTI C MATERI AL FOR TACK CO

40301 QWP, ASPHALTIC M XTURE

40501 ASPHALTI C MATERI AL FOR PLANT M

40721 ASPHALTI C CONCRETE PAVEMENT, T

40724 ASPHALTI C CONCRETE PAVEMENT, T

40728 DENSI TY | NCENTI VE, ASPHALTIC C

41105 ASPHALTI C SURF, DRI VEWAYS & FI

41510 CONCRETE PAVEMENT, 250 MM

$585555" 5 058

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
275. 000 8. 000
275. 000 8. 000
3. 000 200. 000
1. 000 40000. 000
4960. 000 1.500
3860. 000 1.500
425. 000 9. 000
12. 000 100. 000
644. 000 3. 760
2. 000 150. 000
105. 000 10. 810
720. 000 5. 280
1. 000 500. 000
13275. 000 4.250
1. 000 11000. 000
72150. 000 6. 000
760. 000 16. 300
1. 000 8000. 000
24650. 000 8. 040
1693. 000 0. 750
5136. 000 0. 970
281. 000 200. 000
675. 000 30. 850
4461. 000 29. 800
3640. 000 1. 000
71. 000 85. 000
11733. 000 37.100

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2200. 00 10. 000 2750. 00
2200. 00 10. 000 2750. 00
600. 00 200. 000 600. 00
40000. 00 59000. 000 59000. 00
7440. 00 3.390 16814. 40
5790. 00 1. 390 5365. 40
3825. 00 10. 390 4415. 75
1200. 00 200. 000 2400. 00
2421. 44 3. 000 1932. 00
300. 00 200. 000 400. 00
1135. 05 10. 810 1135. 05
3801. 60 5. 280 3801. 60
500. 00 200. 000 200. 00
56418. 75 4.900 65047. 50
11000. 00 6000. 000 6000. 00
432900. 00 6. 260 451659. 00
12388. 00 12. 900 9804. 00
8000. 00 1200. 000 1200. 00
198186. 00 7.500 184875. 00
1269. 75 0. 750 1269. 75
4981. 92 0.970 4981. 92
56200. 00 200. 000 56200. 00
20823. 75 30. 850 20823. 75
132937. 80 29. 800 132937. 80
3640. 00 1. 000 3640. 00
6035. 00 85. 000 6035. 00
435294. 30 37.100 435294. 30

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
8. 000 2200. 00
8. 000 2200. 00
200. 000 600. 00
59000. 000 59000. 00
1.500 7440. 00
1.500 5790. 00
9. 000 3825. 00
100. 000 1200. 00
3. 760 2421. 44
150. 000 300. 00
10. 810 1135. 05
5. 280 3801. 60
500. 000 500. 00
4. 250 56418. 75
6000. 000 6000. 00
6.000  432900. 00
12. 000 9120. 00
8000. 000 8000. 00
8. 040 198186. 00
0. 750 1269. 75
0. 970 4981. 92
200. 000 56200. 00
30. 850 20823. 75
29. 800 132937. 80
1. 000 3640. 00
85. 000 6035. 00
37.100 435294. 30



Date 08/14/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010814011

| TEM
NUMBER

61121
61122

CONCRETE DRI VEWAY, 200 WM
CONCRETE PAVEMENT APPROACH SLA
PAVEMENT TI ES

CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 13
H GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF
NON- LAM NATED ELASTOVERI C BEAR
STEEL DI APHRAGMVS, STRUCTURE
B-44-179

STL PILE DEL & DRIVEN, HP 250M
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
RCCP, CL Ill, 900 MM

RCCP, CL IV, 600 MV

RCCP, CL 1V, 900 WM

RCCP, APRON ENDWALLS, 450 MM
RCCP, APRON ENDWALLS, 600 MM
RCCP, APRON ENDWALLS, 750 MMV
RCCP, APRON ENDWALLS, 900 MMV
CONCRETE CURB AND GUTTER, 450
CONCRETE CURB AND GUTTER, 450
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 125 WM

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
VEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS |11, SS
REINF CONC PI PE, CLASS Ill, SS
MANHOLES, TYPE 1

INLETS, TYPE 1

I NLETS, TYPE 3

CONTRACT AND ESTI MATE ENG NEER

%24
M
EACH
EACH
VB
M

M

KG
KG
EACH
EACH

M
EACH
M

M

EZZgZZSZZZZ

QF
2282

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
60. 000 26. 900
194. 400 149. 000
80. 000 8. 000
3. 000 1500. 000
799. 000 435. 000
2205. 000 1. 800
927. 000 263. 000
5900. 000 1.130
69880. 000 1. 270
42. 000 50. 000
52. 000 203. 000
1140. 000 56. 500
91. 000 53. 000
36. 000 18. 300
109. 300 53. 750
64. 000 81. 500
4.000 97. 000
4. 000 165. 250
50. 000 161. 500
128. 800 117. 500
36. 000 186. 500
6. 000 495. 500
4.000 590. 000
2. 000 646. 000
4.000 935. 000
655. 000 25. 320
1210. 000 19. 320
820. 000 30. 830
465. 000 23.330
1470. 000 25. 250
180. 000 20. 000
180. 000 10. 000
36. 000 35. 000
748. 000 108. 000
41. 900 145. 000
5. 000 900. 000
2.000 590. 000
54. 000 740. 000

DI VI SI ON OF HI GHWAYS

4500.
347565.
3969.
243801.
6667.
88747.
2100
10556.

64410.
4823.
658.
5874
5216
388.
661.
8075.
15134.
6714.
2973.
2360
1292.
3740
16584.
23377.
25280
10848.
37117.
3600.
1800.
1260
80784.
6075.
4500.
1180
39960.

Bl DDER NO 2

UNIT
Bl D PRI CE

112.

220.
306.
381.
419.
647.
25.
19.
30.
23.
25.
20.
11.
55.
102.

161
1100
900
650

000
000
000
000
000
320
320
830
330
250
000
500
000
000
. 000
. 000
. 000
. 000

4500.
291635.
3969
292005.
6195.
80362.
2100.
18200.

57000.
6825.
1260.
8197
7168

396.
812.

10000.

17388.
7920
1836
1524.

838.
2588.

16584.

23377.

25280.

10848.

37117
3600.
2070.
1980.

76296.
6745.
5500.
1800.

35100.

PAGE:

21

LETTI NG DATE: 08/ 14/01

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
36. 900 2214.00
149. 000 28965. 60
8. 000 640. 00
1500. 000 4500. 00
365. 000 291635. 00
1. 800 3969. 00
315. 000 292005. 00
1. 050 6195. 00
1.150 80362. 00
50. 000 2100. 00
350. 000 18200. 00
50. 000 57000. 00
75. 000 6825. 00
35. 000 1260. 00
53. 750 5874. 88
81. 500 5216. 00
97. 000 388. 00
165. 250 661. 00
161. 500 8075. 00
117. 500 15134. 00
186. 500 6714. 00
495. 500 2973. 00
590. 000 2360. 00
646. 000 1292. 00
935. 000 3740. 00
25. 320 16584. 60
19. 320 23377. 20
30. 830 25280. 60
23. 330 10848. 45
25. 250 37117. 50
20. 000 3600. 00
11. 500 2070. 00
50. 000 1800. 00
108. 000 80784. 00
145. 000 6075. 50
900. 000 4500. 00
590. 000 1180. 00
740. 000 39960. 00



Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT CF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010814011

144800.
800.
7980.
1600.
20304.
3948.
600.
600.
9410.
7337.
31.
250.
350.
2590.
2590.
619.
2781.
320.
150.
2544,
2939.
8000.
14375.

PAGE:

22

LETTI NG DATE: 08/14/01

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE
61151 MANHCOLE COVERS, TYPE J EACH 5. 000 210. 000 1050. 00 275. 000
61163 | NLET COVERS, TYPE C EACH 2. 000 215. 000 430. 00 280. 000
61167 | NLET COVERS, TYPE H EACH 54. 000 290. 000 15660. 00 355. 000
61182 ADJUSTI NG MANHCLE COVERS EACH 1.000 300. 000 300. 00 300. 000
61183 ADJUSTI NG | NLET COVERS EACH 1. 000 300. 000 300. 00 300. 000
61201 PI PE UNDERDRAI N, 150 MM M 60. 000 17. 300 1038. 00 20. 000
61211 PI PE UNDERDRAI N, UNPERFORATED, M 10. 000 17. 300 173. 00 30. 000
61408 STEEL PLATE BEAM GUARD, CLASS M 220. 000 34. 250 7535. 00 34. 000
61422 MARKER POSTS FOR RI GHT OF WAY EACH 26. 000 57. 880 1504. 88 62. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1. 000 1761. 470 1761. 47 2000. 000
61614 CHAIN LINK FENCE, 2.4 M M 150. 000 90. 000 13500. 00 90. 000
61802 MAINT AND REPAIR OF HAUL ROADS LS 1. 000 1. 000 1.00 100. 000

1133-05-71
61910 MOBI LI ZATI ON LS 1. 000 82022. 650 82022. 65 144800. 000
62101 LANDVARK REFERENCE MONUMENTS  EACH 8. 000 215.170 1721. 36 100. 000
62203 ASPHALTI C FLUMES M2 190. 000 42. 000 7980. 00 42.000
62401 WATER KL 160. 000 8. 000 1280. 00 10. 000
62505 SALVAGED TOPSO L MR 28200. 000 0. 830 23406. 00 0.720
62702 MJILCHI NG M 28200. 000 0. 150 4230. 00 140
62811 ERCSI ON BALES, DELI VERED EACH 100. 000 3.210 321. 00 6. 000
62812 ERGCSI ON BALES, | NSTALLED EACH 100. 000 5.430 543. 00 6. 000
62815 SILT FENCE, DELI VERED M 3190. 000 0.970 3094. 30 2. 950
62816 SILT FENCE, | NSTALLED M 3190. 000 3. 080 9825. 20 2.300
62817 SI LT FENCE MAI NTENANCE M 3190. 000 0. 140 446. 60 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2.000 202.570 405. 14 125. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 202. 570 405. 14 175. 000
62822 ERCSI ON MAT, DELIVERED, CLASS M2 3700. 000 0. 660 2442.00 0.700
62823 EROCSI ON MAT, INSTALLED, CLASS M 3700. 000 0. 660 2442.00 0. 700
62905 FERTI LI ZER, TYPE B KG 984. 000 0.570 560. 88 0. 630
63008 SEEDI NG, M XTURE NO. 10 KG 281. 000 13. 980 3928. 38 9. 900
63011 SEEDI NG M XTURE NO. 40 KG 8. 000 2.580 20. 64 40. 000
63015 SEEDI NG, BORROW PI T M XTURE KG 10. 000 10. 010 100. 10 15. 000
63103 WATERI NG SCDDED AREAS KL 106. 000 10. 000 1060. 00 24.000
63111 ERGCSI ON CONTROL SCD e 1069. 000 3. 260 3484. 94 2.750
64220 FIELD OFFICE, TYPE C LS 1. 000 5000. 000 5000. 00 8000. 000
64302 TRAFFI C CONTROL, PRQOQIECT LS 1. 000 4000. 000 4000. 00 14375. 000
1133-05-71
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 40. 000 30. 000 1200. 00 30. 000

64313 TRAFFI C CONTROL, DRUVS DAYS  12928. 000 0. 330 4266. 24 0. 300

1200.
3878.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
210. 000 1050. 00
215. 000 430. 00
290. 000 15660. 00
300. 000 300. 00
300. 000 300. 00
65. 000 3900. 00
65. 000 650. 00
34. 250 7535. 00
57. 880 1504. 88
1761. 470 1761. 47
90. 000 13500. 00
1. 000 1.00
114050. 000 114050. 00
215. 170 1721. 36
42. 000 7980. 00
8. 000 1280. 00
0. 830 23406. 00
0. 150 4230. 00
3.210 321.00
5.430 543. 00
0.970 3094. 30
3. 080 9825. 20
0. 140 446. 60
202. 570 405. 14
202. 570 405. 14
0. 660 2442.00
0. 660 2442.00
0.570 560. 88
13. 980 3928. 38
2.580 20. 64
10. 010 100. 10
10. 000 1060. 00
3. 260 3484. 94
1000. 000 1000. 00
4000. 000 4000. 00
30. 000 1200. 00
0. 330 4266. 24



Date 08/14/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814011

| TEM
NUMBER

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTRCL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64327 TRAFFI C CONTROL, SIGNS, FI XED
64503 CEOTEXTI LE FABRI C, TYPE DF
64505 GEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKING 100 WM EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 200
64642 REMOVI NG PAVEMENT MARKI NGS
64750 PAVEMENT MARKI NG SYMBOLS, EPO
64770 PVMI MRKNG, DI AGONAL, 300 MM
64782 PAVEMENT MARKI NG CURB RAWP, E
64786 PAVEMENT MARKI NG PARKI NG STAL
64790 PAVEMENT MARKI NG, | SLAND NOSE
64904 TEMP PVMI MRKG, 100 MM REMOVA
65045 CONSTRUCTI ON STAKI NG SUBGRADE
65050 CONSTRUCTI ON STAKI NG CABC
65055 CONSTRUCTI ON STAKI NG CURB, &J
65065 CONSTRUCTI ON STAKI NG, STRUCT L
B-44-179
65070 CONSTRUCTI ON STAKI NG CONCRETE
65216 NONMETALLI C CONDUI T, SCHEDULE
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65250 LOOP DETECTCR CONDUI T
65301 PULL BOXES, STEEL, 300 X 600 M
65306 PULL BOXES, STEEL, 600 X 900 M
65401 CONCRETE BASES, TYPE 1
65402 CONCRETE BASES, TYPE 2
65403 CONCRETE BASES, TYPE 5
65418 CONCRETE CONTROL CABI NET BASES
65425 PEDESTAL BASES
65430 TRNSFRVR BASE STD, 288 MM BOLT
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO
65530 TRAFF SI GNAL CABLE, 12 CONDUCT
65547 TYPE UF CABLE, 2 CONDUCTOR, NO
65557 ELECTRI CAL WRE, TRAFFIC SI GNA

| TEM DESCRI PTI ON UNI'T

S 1 I E ¥
2 2

EACH
EACH
M
M
M
M
M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
3620. 000 0. 600
4320. 000 0. 250
140. 000 0. 250
4340. 000 0. 600
8. 000 15. 250
130. 000 3. 500
54. 000 2.000
4556. 000 2. 000
275. 000 4. 000
200. 000 0. 960
2.000 80. 000
10. 000 7.000
40. 000 10. 000
740. 000 6. 000
12. 000 80. 000
400. 000 3. 650
2647. 000 2.450
2177. 000 2.450
1720. 000 2.830
1. 000 1100. 000
1124. 000 4.790
223. 000 12. 620
354. 000 15. 600
479. 000 17. 000
223. 000 12. 620
15. 000 320. 000
20. 000 425. 000
8. 000 350. 000
6. 000 410. 000
4.000 380. 000
1. 000 550. 000
8. 000 130. 000
6. 000 180. 000
176. 000 3. 110
425. 000 3. 150
476. 000 9. 300
405. 000 2.280
1455. 000 1. 470

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

= (o]

[e]

[ee]
o

PR ANER

OCPPPWOOONORANRAMROOROO

Bl D PRI CE

000
250

. 300
. 600
. 000

. 000
12
13.
18.
16

260.

403.

358.

533.

650.

749.

165.

281.

. 740

. 410

. 280

. 800

. 660

560
630
040
310
800
430
600
830
000
800
700
450
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Bl DDER NO 3
UNI'T
Bl D PRI CE

PN O Www

650
800

. 800
. 800
. 000

. 300
. 620
. 600
. 000
. 620
320.
425.
350.
410.
380.
550.
130.
180.
. 110
. 140
. 300
. 280
. 470

000
000
000
000
000
000
000
000

LETTI NG DATE: 08/14/01



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814011

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF H GHWAYS

PAGE
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LETTI NG DATE: 08/ 14/01

90006

90365
90480
90501
90502
90616

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

ELECTRI CAL WRE, LIGHTING NO M 645. 000 1. 400 903. 00
LOOP DETECTOR LEAD I N CABLE M 817. 000 2.620 2140. 54
LOOP DETECTOR W RE M 1517. 000 1. 400 2123. 80
POLES, TYPE 3 EACH 6. 000 1250. 000 7500. 00
POLES, TYPE 5 EACH 4. 000 1035. 000 4140. 00
TRAFFI C SI GNAL STDS, ALUM 4.0 EACH 4. 000 157. 000 628. 00
TRAFFI C SI GNAL STDS, ALUM 4.6 EACH 4.000 162. 000 648. 00
TROVBONE ARMS, 6.1 M EACH 4. 000 630. 000 2520. 00
TROVBONE ARM5, 7.6 M EACH 2. 000 792. 000 1584. 00
TRAFFI C SI GNAL FACES, 3-300 MM EACH 12. 000 362. 000 4344. 00
TRAFFI C SI GNAL FACES, 5-300 MM EACH 4.000 514. 000 2056. 00
TRAFFI C SI GNAL FACES, 3-300 MM EACH 6. 000 362. 000 2172.00
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 660. 000 660. 00
N. B. 41 RAMPS
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 660. 000 660. 00
S.B. 41 RAMPS
LUM NAI RES, UTILITY, 250 W EACH 10. 000 175. 000 1750. 00
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 10. 000 90. 000 900. 00
SAW NG EXI STI NG PAVEMENT M 194. 000 2. 950 572. 30
SAW NG CONCRETE PAVEMENT, FULL M 52. 000 7.380 383.76
M SC M 65. 800 443. 480 29180. 98
90001A, CULVERT PI PE LI NERS, 9
M SC M 30. 000 10. 000 300. 00
90001B, REMOVE CONCRETE BARRI E
M SC M2 600. 000 17.520 10512. 00
90002A, SLOPE PAVI NG, BREAKER
M SC MG 371. 000 55. 000 20405. 00
90006A, ASPHALTI C SURFACE, RAI
QWP, BASE COURSES MG 24650. 000 0. 280 6902. 00
Pl PE RAI LI NG M 590. 000 78. 550 46344. 50
QW READY M XED CONC MASONRY F M3 799. 000 16. 000 12784. 00
QWP, MAS STRGTH | NCENTI VE READ DOL 9588. 000 1. 000 9588. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 24.000 53. 660 1287. 84

PROPCSAL TOTAL. . ..... 3044789. 17

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
1.540 993. 30
2.670 2181. 39
1.870 2836. 79
1241. 950 7451.70
1192. 750 4771. 00
253. 980 1015. 92
259. 830 1039. 32
757. 200 3028. 80
950. 250 1900. 50
385. 100 4621. 20
526. 550 2106. 20
385. 100 2310. 60
729. 050 729. 05
729. 050 729. 05
294. 650 2946. 50
212. 750 2127.50
2. 950 572. 30
7.380 383.76
325. 000 21385. 00
40. 000 1200. 00
16. 000 9600. 00
55. 000 20405. 00
0. 220 5423. 00
105. 000 61950. 00
8. 000 6392. 00
1.000 9588. 00
32. 000 768. 00
3136841. 41

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 400 903. 00
2.620 2140. 54
1. 400 2123. 80
1250. 000 7500. 00
1035. 000 4140. 00
157. 000 628. 00
162. 000 648. 00
630. 000 2520. 00
795. 000 1590. 00
362. 000 4344. 00
514. 000 2056. 00
362. 000 2172.00
660. 000 660. 00
660. 000 660. 00
175. 000 1750. 00
90. 000 900. 00
6. 560 1272. 64
12. 800 665. 60
443. 480 29180. 98
80. 000 2400. 00
16. 000 9600. 00
55. 000 20405. 00
0. 280 6902. 00
191. 000 112690. 00
8. 000 6392. 00
1.000 9588. 00
53. 660 1287. 84
3137189. 59



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814012

STATE PROQJECT(S): 1150-20-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: NORTHEAST ASPHALT, | NC

| TEM
NUMBER

REMOVI NG GUARDRAI L L.
REMOVI NG PAVEMENT, BUTT JO NTS S
REMOVI NG ASPHALTI C SURFACE, BU S
REMOVI NG ASPHALTI C SURFACE, M S.
PREP OF FOUNDATI ON FOR ASPHALT LS
PAVEMENT

PREP OF FOUNDATI ON FOR ASPHALT STA.
SHOULDER

FI NI SHI NG ROCADWAY LS
CRUSHED AGCGREGATE BASE COURSE TON
BASE PATCH NG, CONCRETE S Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL

F
Y.
Y.
Y

DOVNEL BARS EACH
SPECI AL HI GH EARLY STRENGTH CO C.Y.
CONCRETE PAVEMENT REPAI R C.Y.

STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NTENANCE AND REPAIR OF HAUL LS

MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
WATER MGAL
FI ELD OFFI CE, TYPE C LS

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
114. 000 5. 000
532. 000 5. 250
3119. 000 5. 350
2400. 000 5. 350
1. 000 4550. 000
365. 000 11. 200
1. 000 1800. 000
5500. 000 10. 950
268. 000 40. 000
9440. 000 1.100
35879. 000 0. 500
2090. 000 166. 000
8386. 000 18. 350
27493. 000 18. 880
22970. 000 1. 000
8432. 000 6. 300
44.000 180. 000
2024. 000 135. 000
3. 000 2000. 000
1. 000 100. 000
1. 000 74600. 000
69470. 000 0. 150
56. 000 18. 000
1. 000 4500. 000
160. 000 20. 000
40. 000 100. 000
25154. 000 0. 300
1120. 000 0. 500
1720. 000 0. 200
1760. 000 0. 250

LOCATI ON 42/ OCONTO COUNTY

ABRAMS - OCONTO, OLD LANES
USH 41
OCONTO COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
570. 00 0. 000 0.00
2793. 00 0. 000 0.00
16686. 65 0. 000 0.00
12840. 00 0. 000 0.00
4550. 00 0. 000 0.00
4088. 00 0. 000 0.00
1800. 00 0. 000 0. 00
60225. 00 0. 000 0. 00
10720. 00 0. 000 0.00
10384. 00 0. 000 0.00
17939. 50 0. 000 0.00
346940. 00 0. 000 0.00
153883. 10 0. 000 0.00
519067. 84 0. 000 0.00
22970. 00 0. 000 0.00
53121. 60 0. 000 0.00
7920. 00 0. 000 0.00
273240. 00 0. 000 0.00
6000. 00 0. 000 0.00
100. 00 0. 000 0.00
74600. 00 0. 000 0.00
10420. 50 0. 000 0.00
1008. 00 0. 000 0. 00
4500. 00 0. 000 0. 00
3200. 00 0. 000 0. 00
4000. 00 0. 000 0.00
7546. 20 0. 000 0. 00
560. 00 0. 000 0.00
344. 00 0. 000 0.00
440. 00 0. 000 0.00
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 08/14/01

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE

PROPOSAL: 20010814012

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

o oo

Bl DDER NO 2
UNIT
Bl D PRI CE

. 000

. 000
. 000
. 000

ocoooooo

ooo

.00

.00
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Bl DDER NO 3

UNIT
Bl D PRI CE

Coocoooo
o
S
S

0. 000
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. 000
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LETTI NG DATE: 08/14/01

coo

.00

.00

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT
64326 TRAFFI C CONTROL, SIGNS DAYS 5720. 000 0. 500 2860. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 77434. 000 0. 190 14712. 46
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F. 1450. 000 0.700 1015. 00
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F. 9974. 000 1. 000 9974. 00
EPOXY
64635 PAVEMENT MARKI NG RAI SED MARKE EACH 395. 000 38. 500 15207. 50
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 620. 000 0. 600 372.00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 6272. 000 0. 350 2195. 20
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L. F. 4324. 000 0. 950 4107. 80
66501 SAW NG EXI STI NG PAVEMENT L. F 2707. 000 0. 750 2030. 25
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 28458. 000 1.500 42687. 00
90005 M SC EACH 199. 000 17.000 3383. 00
90005A - CONST. STAKI NG RESUR
REFERENCE, SPECI AL
90035 M SC TON 35879. 000 0. 310 11122. 49
90035A - QW, NUCLEAR DENSI TY
ASPHALTI C PAVEMENT
90365 QW, BASE COURSES TON 5500. 000 0. 300 1650. 00
90394 PROFI LOGRAPH LS 1. 000 5500. 000 5500. 00
90398 JO NT AND CRACK REPAI R L. F. 7080. 000 2.120 15009. 60
PROPOSAL TOTAL. ...... 1764283. 69

.00

.00



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814013

STATE PROJECT(S): 1227-04-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: NORTHEAST ASPHALT, | NC

| TEM
NUMBER

50233

50265
50511
50903
50904
50910
50920
60101
60305
60308

| TEM DESCRI PTI ON UNI'T
REMOVI NG PAVEMENT S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG PAVEMENT, BUTT JO NTS S.Y.

PREP OF FOUNDATI ON FOR ASPHALT LS

FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL
QW, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CONTI NUOUS CONCRETE PAVEMENT S, Y.
CONCRETE PAVEMENT APPROACH SLA S. Y.

PAVEMENT Tl ES EACH
SPECI AL HI GH EARLY STRENGTH CO C. Y
CONCRETE PAVEMENT REPAI R cY

CONTI NUOUS DI AMOND GRI NDI NG S. Y.
EXPANSI ON DEVI CE, STRUCTURE LS
B-5- 223

EXPANSI ON DEVI CE, STRUCTURE

B- 5- 224

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2

JO NT REPAI R

FULL DEPTH DECK REPAI R
CONCRETE CURB, TYPE A

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR

'_
()

FrrOO0 O
T <=<<” <

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1280. 000 6. 000
3490. 000 1.100
6520. 000 4.700
1. 000 10500. 000
1. 000 1500. 000
4800. 000 12. 350
10915. 000 1. 300
32035. 000 0. 660
1230. 000 165. 000
7065. 000 22.600
13385. 000 21.700
11585. 000 38. 900
20502. 000 1. 000
3682. 700 15. 310
1280. 000 95. 000
229. 000 6. 000
72.000 210. 000
824. 300 194. 000
46000. 000 3.470
1. 000 4250. 000
1. 000 10500. 000
705. 000 4. 000
3870. 000 1.350
128. 000 75. 000
52. 000 75. 000
68. 000 475. 000
3. 000 460. 000
90. 000 30. 000
1680. 000 6. 000
3360. 000 2. 150

LOCATI ON 05/ BROVWN COUNTY
WEBSTER AVE - USH 41
| 43
BROAN COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
7680. 00 0. 000 0. 00
3839. 00 0. 000 0. 00
30644. 00 0. 000 0. 00
10500. 00 0. 000 0.00
1500. 00 0. 000 0. 00
59280. 00 0. 000 0. 00
14189. 50 0. 000 0. 00
21143.10 0. 000 0.00
202950. 00 0. 000 0. 00
159669. 00 0.000 0. 00
290454. 50 0. 000 0.00
450656. 50 0. 000 0.00
20502. 00 0. 000 0. 00
56382. 14 0. 000 0.00
121600. 00 0. 000 0. 00
1374. 00 0. 000 0. 00
15120. 00 0. 000 0. 00
159914. 20 0. 000 0. 00
159620. 00 0. 000 0. 00
4250. 00 0. 000 0. 00
10500. 00 0. 000 0.00
2820. 00 0. 000 0. 00
5224.50 0. 000 0.00
9600. 00 0. 000 0. 00
3900. 00 0. 000 0. 00
32300. 00 0. 000 0. 00
1380. 00 0. 000 0. 00
2700. 00 0. 000 0. 00
10080. 00 0. 000 0. 00
7224.00 0. 000 0. 00
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814013

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
61183 ADJUSTI NG | NLET COVERS EACH

61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61413 ANCHORS FCR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS

62202 ASPHALTI C SHOULDER RUMBLE STRI L. F.
62401 WATER MGAL
62811 ERCSI ON BALES, DELI VERED EACH
62812 ERGCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELIVERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE NMAI NTENANCE L. F.
64202 FIELD OFFICE, TYPE B LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTRCL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F.
64618 PVMI MRKNG, CHANNELIZING 8-IN L. F
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L
64635 PAVEMENT MARKI NG, RAI SED MARKE
64642 REMOVI NG PAVEMENT MARKI NGS
64901 TEMPORARY PAVEMENT MARKI NG 4-
64904 TEMP PVMI MRKG 4- | NCH, REMOVA
65216 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65237 CONDUI T, SPECI AL, 3-1NCH

65250 LOCP DETECTOR CONDUI T

65255 LOOP DETECTOR SLOTS

65306 PULL BOXES, STEEL, 24X36-1NCH
65420 CONCRETE CONTROL CABI NET BASES
65580 LOOP DETECTOR LEAD I N CABLE
65585 LOOP DETECTOR W RE

66501 SAW NG EXI STI NG PAVEMENT

ialaial el el n
mmmggmmﬁmmmmm%ﬂ

rrr

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
6. 000 290. 000
148. 000 30. 000
3400. 000 9. 700
2.000 400. 000
4. 000 1740. 000
1. 000 100. 000
1. 000 191400. 000
57210. 000 0. 180
90. 000 14. 500
40. 000 5. 000
40. 000 5. 000
300. 000 1.500
300. 000 1. 500
300. 000 0. 010
1. 000 5750. 000
960. 000 18. 000
120. 000 60. 000
56200. 000 0. 250
2453. 000 0. 300
4862. 000 0. 100
14430. 000 0. 200
9360. 000 0. 500
93935. 000 0.370
5350. 000 0. 850
7600. 000 0. 560
377.000 38. 000
2980. 000 0. 400
2800. 000 0. 300
14360. 000 0. 700
225. 000 5. 870
20. 000 8.410
130. 000 28. 130
700. 000 6. 380
925. 000 12. 470
3. 000 594. 500
1. 000 1152. 750
1400. 000 1. 250
1100. 000 0. 870
9858. 000 1. 840

DI VI SI ON OF HI GHWAYS

OO 0000000000000 000000000000000000000000

Bl DDER NO 2
UNI'T
Bl D PRI CE
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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LETTI NG DATE: 08/ 14/01
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Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814013

| TEM
NUMBER

90030

90030

90033

90034

90035

90035

90315
90329
90365
90394
90423

| TEM DESCRI PTI ON UNI'T

SAW NG CONCRETE PAVEMENT, FULL L. F.
M SC EACH
90005A GRADI NG, SHAPI NG AND FI

FOR MEDI AN BEAM GUARD

M SC DAY
90008A PORTABLE CHANGEABLE MES
M SC L. F.

90030A SAW NG PAVEMENT, DECK P
AREAS

M SC L. F.
90030B SAW ROUTE AND SEAL CON

JA NTS

M SC L. F.
90030C PERMANENT CONTRAST TAPE
M SC S Y.

90033A PREPARATI ON OF PARAPETS
RESTAI NI NG

M SC cY.
90034A CONRETE MASONRY, DECK P
M SC TON

90035A QWP, NUCLEAR DENSITY FO
ASPHALTI C PAVEMENT

M SC TON
90035B PCLYMER MODI FI ED ASPHAL
CONCRETE PAVEMENT

REMOVI NG CONCRETE SURFACE, PAR S. Y
GRADE, SHAPE & FI NI SH FOR BEAM EACH

QwP, BASE COURSES TON
PROFI LOGRAPH LS
EPOXY CRACK SEALI NG L. F.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNI T
QUANTITY BID PRICE AMOUNT
12512. 000 2.890 36159. 68
2.000 4200. 000 8400. 00
36. 000 200. 000 7200. 00
938. 000 1. 850 1735. 30
360. 000 9. 000 3240. 00
60. 000 8. 500 510. 00
705. 000 8. 500 5992. 50
45. 000 315. 000 14175. 00
32035. 000 0. 450 14415. 75
1075. 000 295.000 317125.00
2650. 000 1.930 5114. 50
4.000 1600. 000 6400. 00
4800. 000 0. 300 1440. 00
1. 000 7800. 000 7800. 00
465. 000 3. 000 1395. 00
....... 2727391. 09

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

cocooo

Bl DDER NO 2
UNIT
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000

000

. 000

000
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Bl DDER NO 3
UNI'T
Bl D PRI CE

coococoo
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LETTI NG DATE: 08/ 14/01
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Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010814014

STATE PROJECT(S): 4987-01-65 LOCATI ON 05/ BROVWN COUNTY
E MASON ST - BELLEVUE ST
LOAL ST
BROAN COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

Bl DDER NO 1: VI NTON CONSTRUCTI ON COVPANY

PAGE:

30

LETTI NG DATE: 08/14/01

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000

000

. 000

000

. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000
. 000

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S Y. 490. 000 5. 900 2891. 00 0. 000 0. 00
20406 REMOVI NG CONCRETE SI DEWALK S Y. 240. 000 5. 900 1416. 00 0. 000 0. 00
20416 REMOVI NG | NLETS EACH 1. 000 250. 000 250. 00 0. 000 0. 00
20501 COWON EXCAVATI ON CY. 280. 000 8. 800 2464. 00 0. 000 0. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 150. 000 9. 800 1470. 00 0. 000 0. 00
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 385. 000 44.000 16940. 00 0. 000 0. 00
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 72.000 32. 000 2304. 00 0. 000 0.00
41653 PAVEMENT TI ES EACH 220. 000 8. 000 1760. 00 0. 000 0. 00
41654 DOWEL BARS EACH 48. 000 13. 000 624. 00 0. 000 0. 00
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 1440. 000 2.970 4276. 80 0. 000 0.00
61121 I NLETS, TYPE 1 EACH 1. 000 750. 000 750. 00 0. 000 0.00
61161 | NLET COVERS, TYPE A EACH 1. 000 325. 000 325. 00 0. 000 0. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 2. 000 280. 000 560. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 10260. 000 10260. 00 0. 000 0.00
62001 CONCRETE CORRUGATED MEDI AN S. F. 775.000 4.390 3402. 25 0. 000 0. 00
62401 WATER MGAL 2.000 20. 000 40. 00 0. 000 0. 00
62501 TOPSA L S.Y. 75. 000 4.500 337.50 0. 000 0. 00
62872 | NLET PROTECTION, TYPE C EACH 4.000 50. 000 200. 00 0. 000 0. 00
62905 FERTILIZER, TYPE B CWI.. 0. 100 400. 000 40. 00 0. 000 0. 00
63103 WATERI NG SODDED AREAS MGAL 1. 000 50. 000 50. 00 0. 000 0. 00
63110 LAWN SOD S Y. 75. 000 5. 000 375. 00 0. 000 0. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 3000. 000 3000. 00 0. 000 0. 00
64313 TRAFFI C CONTRCL, DRUMS DAYS 1125. 000 0. 400 450. 00 0. 000 0. 00
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 60. 000 0. 600 36. 00 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 120. 000 0.750 90. 00 0. 000 0.00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 120. 000 0. 350 42.00 0. 000 0.00
64323 TRAFFI C CONTRCL, WARNI NG LI GHT DAYS 1125. 000 0. 300 337.50 0. 000 0. 00
64326 TRAFFI C CONTROL, SI GNS DAYS 615. 000 0.750 461. 25 0. 000 0. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 925. 000 0. 900 832. 50 0. 000 0. 00
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F. 117.000 0. 950 111. 15 0. 000 0.00

000 0000000000000 0000000000000000

000

O 0000000000000 000000000000000000



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814014

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE:
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LETTI NG DATE: 08/ 14/01

Bl DDER NO 3

UNIT
BI D PRI CE

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

64710 PVMI MRKNG STOP LINE, 18-INCH L. F.

64722 PVMI MRKNG, CROSSWALK, 12-1NCH L. F.

64782 PAVEMENT MARKI NG CURB RAMP, E L.F.

64790 PAVEMENT MARKI NG | SLAND NOSE, EACH

65237 CONDUI T, SPECI AL, 3-1NCH L. F.

65304 PULL BOXES, STEEL, 18X36-1NCH EACH

66502 SAW NG CONCRETE PAVEMENT, FULL L.F

90005 M SC EACH
90005A, EXTERNAL RUBBER SEALS

90005 M SC EACH
90005B, REMOVI NG PULL BOXES

90030 M SC L.F.
90030A, DOWELED EXPANSI ON JO N

90030 M SC L. F.
90030B, CONCRETE CURB AND GUTT
30-1NCH, TYPE D, | NTEGRAL

90033 M SC S.Y.

90033A, LINSEED O L PROTECTI ON

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
36. 000 6. 000
146. 000 5. 000
48. 000 5. 000
2.000 80. 000
62. 000 20. 000
1. 000 500. 000
1045. 000 3. 900
1. 000 420. 000
1. 000 100. 000
24.000 16. 000
305. 000 14. 500
702. 000 0. 400

PROPOCSAL TOTAL. ......

384.

4422.

280.

73864.
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Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 32
CERTI FI ED BY- DI VI SION OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 08/ 14/01
PROPOSAL: 20010814015
STATE PROJECT(S): 6110-11-60 LOCATI ON 70/ W NNEBAGO COUNTY
RACI NE ST, CITY MENASHA, FOX RI VER BRI DGE
LOCAL ST

W NNEBAGO COUNTY
TYPE OF VWORK:

Bl DDER NO 1 UNI TED PAI NTI NG | NC.
BIDDER NO 2: QUALITY SANDBLASTI NG | NC.
BI DDER NO 3 M LL CQOATI NGS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 2000. 000 2000. 00 35000. 000 35000. 00 15000. 000 15000. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 850. 000 850. 00 2500. 000 2500. 00 2000. 000 2000. 00
64301 TRAFFI C CONTROL LS 1. 000 1500. 000 1500. 00 12100. 000 12100. 00 1500. 000 1500. 00
64317 TRAFFI C CONTRCOL, BARRI CADES, T DAYS 160. 000 0. 500 80. 00 3. 000 480. 00 0. 700 112. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 480. 000 1. 000 480. 00 3. 000 1440. 00 0. 900 432. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 960. 000 0. 100 96. 00 0. 500 480. 00 0.500 480. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 1160. 000 0. 750 870. 00 2.500 2900. 00 0. 850 986. 00
90004 M SC LS 1. 000 25300. 000 25300. 00 21000. 000 21000. 00 48000. 000 48000. 00
90004B, STRUCTURE OVERCOATI NG,
AND PRIM NG STRUCTURE B-70-1
90520 CONTAIN & COLLECT WASTE MATERI LS 1. 000 3800. 000 3800. 00 21000. 000 21000. 00 25000. 000 25000. 00
B-70-01
90555 STRUCT REPAI NT, RECYCLED ABRAS LS 1. 000 168611. 000 168611. 00 182000. 000 182000. 00 247000. 000  247000. 00
B-70-01
90560 NEG PRES CONTAIN & COLL WASTE LS 1. 000 72463. 000 72463. 00 72600. 000 72600. 00 98000. 000 98000. 00
B-70-01
90565 PORTABLE DECONTAM NATI ON FACIL LS 1. 000 1500. 000 1500. 00 3500. 000 3500. 00 4500. 000 4500. 00
PROPCSAL TOTAL. ...... 277550. 00 355000. 00 443010. 00



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814016

STATE PRQJECT(S):

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

1430-10- 72

DI VI SI ON OF HI GHWAYS

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

LOCATI ON 24/ GREEN LAKE

PAGE: 33

LETTI NG DATE: 08/ 14/01

COUNTY

MONTELLO - PRI NCETON, CTH C - STH 73
STH 23
GREEN LAKE, MARQUETTE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1472. 00 8. 000 1472. 00 8. 000 1472. 00
1472. 00 8. 000 1472. 00 8. 000 1472. 00
1400. 00 200. 000 1400. 00 200. 000 1400. 00
335. 00 10. 000 335. 00 10. 000 335. 00
400. 00 10. 000 400. 00 10. 000 400. 00
21947. 80 8. 540 21947. 80 8. 540 21947. 80
77363. 86 8. 540 77363. 86 8. 540 77363. 86
3655. 30 0. 400 13292. 00 0. 260 8639. 80
1750. 00 400. 000 400. 00 400. 000 400. 00
995. 67 3. 330 995. 67 3. 330 995. 67
63208. 81 9.670 66655. 31 9. 580 66034. 94
49416. 93 4.990 33188. 49 4.200 27934. 20
6873. 88 0. 300 7931. 40 0. 290 7667. 02
18699. 46 0. 370 15040. 87 0. 510 20732.01
229454. 00 187. 000 456467. 00 182. 600  445726. 60
824808. 79 17. 390 706920. 89 17.170 697977. 67
28700. 00 1. 000 28700. 00 1. 000 28700. 00
9324. 40 3. 220 11459. 75 3. 550 12634. 20
67244. 49 0.570 72319.55 0.820 104038. 65
873. 20 59. 000 873. 20 59. 000 873. 20
4290. 00 66. 000 4290. 00 66. 000 4290. 00
3306. 00 76. 000 3306. 00 76. 000 3306. 00
312. 00 78. 000 312. 00 78. 000 312. 00
582. 00 97. 000 582. 00 97. 000 582. 00
2016. 00 126. 000 2016. 00 126. 000 2016. 00
3450. 00 92. 000 3450. 00 92. 000 3450. 00
9363. 20 154. 000 9363. 20 154. 000 9363. 20
223. 00 223. 000 223. 00 223. 000 223.00
1224. 00 306. 000 1224. 00 306. 000 1224. 00
7619. 00 401. 000 7619. 00 401. 000 7619. 00

BIDDER NO 1 NORTHEAST ASPHALT, | NC

BI DDER NO 2 D. L. GASSER CONSTRUCTI ON, DIV. OF MATHY

BI DDER NO 3 B. R AMON & SONS, INC

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20102 CLEARI NG 25MW 184. 000 8. 000
20105 GRUBBI NG 25MM 184. 000 8. 000
20330 REMOVI NG OLD CULVERTS EACH 7.000 200. 000
20405 REMOVI NG CURB AND GUTTER M 33. 500 10. 000
20406 REMOVI NG CONCRETE S| DEWALK M2 40. 000 10. 000
20501 COMMVON EXCAVATI ON VB 2570. 000 8. 540
20801 BORROW EXCAVATI ON MB 9059. 000 8. 540
21131 PREP OF FOUNDATI ON FOR ASPHALT M 33230. 000 0. 110
21301 FI NI SH NG ROADWAY LS 1.000 1750. 000
21401 OBLI TERATI NG OLD RCAD M 299. 000 3. 330
30404 CRUSHED AGGREGATE BASE COURSE MG 6893. 000 9.170
30424 SALVAGED ASPHALTI C PAVEMENT, B MG 6651. 000 7.430
40204 ASPHALTI C MATERI AL FOR TACK CO L 26438. 000 0. 260
40301 QWP, ASPHALTI C M XTURE MG 40651. 000 0. 460
40501 ASPHALTI C MATERI AL FOR PLANT M MG 2441. 000 94. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T MG 40651. 000 20. 290
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 28700. 000 1. 000
41011 SALVAGED ASPHALTI C PAVEMENT e 3558. 930 2.620
41021 SALVAGED ASPHALTI C PAVEMENT, M M2 126876. 400 0. 530
52104 CORRUGATED STEEL CULVERT PIPE, M 14. 800 59. 000
52105 CORRUGATED STEEL CULVERT PI PE, M 65. 000 66. 000
52107 CORRUGATED STEEL CULVERT PI PE, M 43. 500 76. 000
52148 STL APRON ENDW. FOR CLVRT PI PE EACH 4. 000 78. 000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 6. 000 97. 000
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 16. 000 126. 000
52203 RCCP, CL 111, 450 MM M 37.500 92. 000
52205 RCCP, CL Ill, 600 MM M 60. 800 154. 000
52209 RCCP, CL IIIl, 900 WM M 1. 000 223. 000
52262 RCCP, APRON ENDWALLS, 450 MM  EACH 4. 000 306. 000
52264 RCCP, APRON ENDWALLS, 600 MM  EACH 19. 000 401. 000



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814016

| TEM
NUMBER

RCCP, APRON ENDWALLS, 900 MM
SALVAGED CULVERT PI PE, 375 MM
SALVAGED CULVERT PI PE, 450 MM
SALVAGED CULVERT PI PE, 600 MM
CONCRETE CURB AND GUTTER, 900
REI NF CONC PI PE, CLASS 11, SS
I NLETS, TYPE 8

I NLET COVERS, TYPE M5

STEEL THRI E BEAM STRUCTURE APP
SALVAGED GUARD FENCE, STEEL BE
W

MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

TOPSA L

MULCHI NG

EROSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 20

WOCD POSTS, 100 X 150 WM X 4.3
SIGNS, TYPE I, REFLECTIVE
MOVI NG SI GNS, TYPE |1

REMOVI NG SI GNS, TYPE ||

REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMVALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE A

FI ELD LABORATORY

TRAFFI C CONTRCL

CONTRACT AND ESTI MATE ENG NEER

EACH
M
EACH
EACH
EACH
EACH
LS
LS
LS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2.000 657. 000
23.500 18. 000
9. 100 19. 000
86. 200 20. 000
550. 900 40. 000
82. 600 148. 000
1. 000 1200. 000
1. 000 220. 000
80. 000 100. 000
400. 000 24. 000
9. 000 70. 000
8. 000 1750. 000
1. 000 100. 000
1. 000 14138. 970
100. 000 44.900
1232.000 3.970
18760. 000 0.720
18760. 000 0. 150
500. 000 5. 000
500. 000 5. 000
400. 000 3.180
400. 000 2.530
800. 000 0. 010
3. 000 150. 000
1. 000 300. 000
1240. 000 0. 800
1240. 000 0. 800
657. 000 0.620
281. 000 10. 200
22.000 65. 000
12. 743 208. 000
4. 000 75. 000
23. 000 18. 000
22.000 18. 000
4. 000 35. 000
1. 000 2850. 000
1. 000 1800. 000
1. 000 2943. 200

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN
BID P

251.
122.
30.
30.

61
3000
2000
2943

I T
Rl CE

. 000

. 500
. 640
. 720
160
. 000
000
. 180
530
. 010
. 000
. 000
. 780
. 940
. 580
. 350
. 540
760
810
640
690
. 170
. 000
. 000
. 200

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000

. 000
. 900
. 720

120

. 000

000
280
280

. 300
. 000
. 000
. 700
. 700
. 620
. 100
. 000
150.
75.
15.
20.
70.
3000
1500.
2943

000
000
000
000
000
000
000
200

LETTI NG DATE: 08/ 14/01



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814016

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE
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LETTI NG DATE: 08/ 14/01

90005

90365
90394
90590
90616

| TEM DESCRI PTI ON UNI'T
TRAFFI C CONTROL, DRUMS DAYS
TRAFF C CONTRCL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG 100 MM EPOX M
PVMI' MRKNG, CHANNELI ZI NG 200 M
PVMI' MRKNG, SAME DAY, 100 MM M
LOCATI NG NO- PASSI NG ZONES KM
PVMI' MRKNG, STOP LINE, 450 WM M
TEMPORARY PAVEMENT MARKING 10 M
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKI NG, RESURFAC M
CONSTRUCTI ON STAKING INITIAL M

SAW NG EXI STI NG PAVEMENT M
SAW NG CONCRETE PAVEMENT, FULL M
M SC EACH

90005A, GRADI NG, SHAPI NG, AND

FOR BEAM GUARD ANCHORAGES

M SC EACH
90005B, GRADI NG, SHAPI NG, AND

FOR CULVERT PI PE EXTENSI ONS

M SC EACH
90005C, GRADI NG, SHAPI NG, TOPS

AND REMOVI NG CATTLE PASS

QWP, BASE COURSES MG
PROFI LOGRAPH LS
Pl PE GRATES EACH

MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE AMOUNT
60. 000 2.000 120. 00
3204. 000 0.750 2403. 00
7040. 000 0. 150 1056. 00
9926. 000 0. 300 2977. 80
37492. 000 0.590 22120. 28
477.000 2.110 1006. 47
12683. 000 1.180 14965. 94
16. 795 52. 000 873. 34
58. 000 20. 000 1160. 00
14390. 000 0. 270 3885. 30
3. 000 190. 030 570. 09
27.000 142. 520 3848. 04
16795. 000 0.570 9573. 15
16795. 000 0. 570 9573. 15
975. 000 2.950 2876. 25
2. 400 9. 850 23.64
8. 000 800. 000 6400. 00
27.000 700. 000 18900. 00
3. 000 2100. 000 6300. 00
5613. 000 0.500 2806. 50
1. 000 2175. 000 2175. 00
2.000 754. 000 1508. 00
30. 000 25. 000 750. 00
....... 1695361. 93

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
2.000 120. 00
0. 750 2403. 00
0. 150 1056. 00
0. 300 2977. 80
0.590 22120. 28
2.110 1006. 47
1.180 14965. 94
52. 000 873. 34
20. 000 1160. 00
0. 270 3885. 30
200. 000 600. 00
150. 000 4050. 00
0. 300 5038. 50
0. 010 167. 95
4.100 3997. 50
20. 000 48. 00
500. 000 4000. 00
600. 000 16200. 00
2000. 000 6000. 00
0. 350 1964. 55
5000. 000 5000. 00
754. 000 1508. 00
47.300 1419. 00
1796898. 89

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2.000 120. 00
0. 750 2403. 00
0. 150 1056. 00
0. 300 2977. 80
0. 550 20620. 60
1. 300 620. 10
1.320 16741. 56
32. 000 537. 44
17. 000 986. 00
0. 350 5036. 50
200. 000 600. 00
150. 000 4050. 00
0. 300 5038. 50
0.120 2015. 40
3. 210 3129. 75
12. 000 28. 80
500. 000 4000. 00
600. 000 16200. 00
2000. 000 6000. 00
0. 190 1066. 47
4000. 000 4000. 00
754. 000 1508. 00
40. 000 1200. 00
1800227. 73



Date 08/14/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010814017

STATE PROQJECT(S): 6150-00-70

TYPE OF VWORK:

CONCRETE STRUCTURES, | NC.

R NO 1:
R NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3:

LUNDA CONSTRUCTI ON COVPANY

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 36

LETTI NG DATE: 08/ 14/01

LOCATI ON 69/ WAUSHARA COUNTY

W BR WHI TE RI VER BRI DGE & APPS
STH 22
WAUSHARA COUNTY

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

CLEARI NG STA. 4.000 250. 000
GRUBBI NG STA. 4. 000 250. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000 15000. 000
292+36. 00

REMOVI NG ASPHALTI C SURFACE S.Y 3700. 000 2. 350
REMOVI NG GUARDRAI L L. F. 400. 000 1. 000
REMOVI NG ASPHALTI C SURFACE, M S.Y. 720. 000 8. 930
COVMON EXCAVATI ON CY 2350. 000 3. 800
MARSH EXCAVATI ON CY. 1184. 000 3. 800
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000
B-69-41

SELECTED BORROW EXCAVATI ON CY. 4650. 000 4.900
STRUCTURE BACKFI LL CY. 468. 000 12. 000
FI NI SH NG ROADWAY LS 1. 000 500. 000
CRUSHED AGCGREGATE BASE COURSE TON 2950. 000 6. 850
ASPHALTI C MATERI AL FOR TACK CO GAL. 115. 000 6. 000
QWP, ASPHALTI C M XTURE TON 1230. 000 0. 500
ASPHALTI C MATERI AL FOR PLANT M TON 67.700 190. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 1230. 000 31. 160
DENSI TY | NCENTI VE, ASPHALTI C C DCL 750. 000 1. 000
CONCRETE PAVEMENT APPROACH SLA S.Y. 126. 000 110. 000
CONCRETE MASONRY, BRI DGES CY. 219. 000 400. 000
PROTECTI VE SURFACE TREATMENT S.Y 277.000 3. 000
PRESTRESSED G RDER, | TYPE, 36 L. F 275. 000 80. 000
Hl GH STRENGTH BAR STEEL REINF. LB. 7705. 000 0. 550
COATED HI GH STR BAR STL REINF, LB. 17100. 000 0.700
NON- LAM NATED ELASTOVERI C BEAR EACH 10. 000 30. 000
STEEL DI APHRAGMS, STRUCTURE EACH 4.000 275. 000
B-69-41

CIP CONC PILING DELIV & DRIVE L. F. 1180. 000 15. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
1000. 00 250. 000 1000. 00 250. 000 1000. 00
1000. 00 250. 000 1000. 00 250. 000 1000. 00
15000. 00 9378. 430 9378. 43 17500. 000 17500. 00
8695. 00 3. 000 11100. 00 3. 000 11100. 00
400. 00 1.750 700. 00 1. 000 400. 00
6429. 60 8.930 6429. 60 8.930 6429. 60
8930. 00 3. 800 8930. 00 3. 800 8930. 00
4499. 20 3. 800 4499. 20 3. 800 4499. 20
10000. 00 5150. 000 5150. 00 11000. 000 11000. 00
22785. 00 4.900 22785. 00 4.900 22785. 00
5616. 00 10. 000 4680. 00 10. 000 4680. 00
500. 00 500. 000 500. 00 500. 000 500. 00
20207. 50 6. 850 20207. 50 6. 850 20207. 50
690. 00 6. 000 690. 00 6. 000 690. 00
615. 00 0. 500 615. 00 0. 500 615. 00
12863. 00 190. 000 12863. 00 190. 000 12863. 00
38326. 80 31. 160 38326. 80 31. 160 38326. 80
750. 00 1. 000 750. 00 1. 000 750. 00
13860. 00 135. 000 17010. 00 110. 000 13860. 00
87600. 00 364. 000 79716. 00 385. 000 84315. 00
831. 00 2. 300 637. 10 1. 300 360. 10
22000. 00 93. 000 25575. 00 80. 000 22000. 00
4237.75 0. 660 5085. 30 0. 600 4623. 00
11970. 00 0.720 12312. 00 0. 650 11115. 00
300. 00 85. 000 850. 00 55. 000 550. 00
1100. 00 355. 000 1420. 00 450. 000 1800. 00
17700. 00 22. 000 25960. 00 15. 000 17700. 00



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814017

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.
52003 CULVERT PIPE, CLASS III, 18-INL.F.
52178 STL APRN ENDW. FR CLVT PIPE, S EACH
60305 TEMP PRECAST CONC BARR, CONTR L. F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
60601 RI PRAP CY.
60602 HEAVY Rl PRAP CY
61201 PI PE UNDERDRAIN, 6-1 NCH L. F.
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUVMES S.Y
62501 TOPSO L S Y.
62702 MJILCH NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y.
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y
62860 TURBI DI TY BARRI ERS S.'Y
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F.
62876 TEMPORARY DI TCH CHECKS, |NSTAL L. F.

62905 FERTI LI ZER, TYPE B

63003 SEEDI NG TEMPCORARY

63009 SEEDI NG M XTURE NO. 20
63403 WOOD POSTS, 4X4-1NCH X 14-FT.
63411 WOOD POSTS, 4X6-1NCH X 14-FT.
63412 WOOD POSTS, 4X6-1NCH X 16-FT.
63413 WOOD POSTS, 4X6-1NCH X 18-FT.
63702 SIGNS, TYPE I, REFLECTIVE

o ® o

63822 MOWING SIGNS, TYPE I EACH
63827 REMWI NG SI GNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

20. 000 30. 000
38. 000 22.000
2.000 371. 000
625. 000 9. 000
1250. 000 4.000
61. 000 50. 000
160. 000 45. 000
134. 000 12. 000
40. 000 12. 000
132. 600 30. 000
500. 000 10. 500
4. 000 150. 000

4. 000 1835. 000

1. 000 250. 000

1. 000 27550. 000

5. 400 40. 000
4600. 000 0. 800
6900. 000 0. 130
2150. 000 1. 000
2150. 000 1. 000
2150. 000 0. 010
1. 000 150. 000

1. 000 100. 000
2000. 000 0. 600
2000. 000 0. 550
260. 000 23. 250
170. 000 5. 500
170. 000 5. 500
4.500 30. 000
96. 000 4.300
250. 000 6. 700
4. 000 50. 000

9. 000 55. 000

1. 000 60. 000

1. 000 65. 000
72.300 19. 990
1. 000 150. 000
14. 000 50. 000
13. 000 50. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

1835.

29650.

. 000
. 000
. 600
. 550
. 250
. 500
. 500
. 000
. 300
. 700
. 000
. 000
. 000
. 000
. 990
150.
. 000
. 000

000

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

1835.

42800.
. 000
. 800
. 130
. 000
. 000
. 010
. 000
. 000
. 600
. 550
. 250
. 500
. 500
. 000
. 300
. 700
. 000
. 000
. 000
. 000
. 990
150.
. 000
. 000

000

000

LETTI NG DATE: 08/ 14/01



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814017

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE

38

LETTI NG DATE: 08/ 14/01

FI ELD OFFI CE, TYPE B, PRQIECT LS

90005
90031
90501

90502
90637

6150-00-70

TRAFFI C CONTRCL
TRAFFI C CONTROL,
TRAFFI C CONTROL
TRAFFI C CONTRQOL,
TRAFFI C CONTROL

DRUNVS
BARRI CADES, T
VWARNI NG LI GHT
SI GNS

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1NCH, EPOX
PVMI MRKNG, SAME DAY, 4-1 NCH
REMOVI NG PAVEMENT NMARKI NGS

TEMP PVMI' MRKG, 4- | NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 241N R

CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L

B- 69-41

CONSTRUCTI ON STAKI NG

I NI TI AL

SAW NG EXI STI NG PAVEMENT

M SC

90004A TEMPORARY TRAFFI C SI GNA

M SC

90005A BAR COUPLER, 5/8-1NCH

M SC

90005B BAR COUPLER, 3/4-1NCH

M SC

90005C BAR COUPLER, 1-1NCH

M SC

90031A TEMPCORARY SHORI NG
QW READY M XED CONC NMASONRY F

QW, MAS STRGTH | NCENTI VE READ

SAFETY FENCE

LS
DAYS
DAYS

EACH
S. F.
CY.

DOL
L. F.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 1000. 000
1. 000 3800. 000
610. 000 0. 300
37.000 1. 000
370. 000 0. 250
2298. 000 1. 000
112. 000 2.500
280. 000 2.500
300. 000 3. 000
2810. 000 0. 500
1355. 000 1. 200
250. 000 0. 600
2575. 000 0. 950
30. 000 5. 700
2288. 000 0. 580
2288. 000 0. 580
1. 000 910. 000
2288. 000 1. 400
84. 000 10. 000
1. 000 9000. 000
198. 000 10. 000
12. 000 15. 000
16. 000 15. 000
400. 000 18. 000
219. 000 30. 000
2190. 000 1. 000
290. 000 3. 250

PROPCSAL TOTAL

240.
7200
6570
2190.

942.

464580.

.00

00
00
00
00
50

96

3800.

©
[y

16.

16.

16

19.

w
wek AN

OOOUIOORONNNRORO

. 530
. 500

500

. 500
. 200
. 600
. 950
. 700
. 580

580

. 000

. 400
. 380
9000.

000

190

190

190

530

. 380
. 000
. 250

3203.
703
9000.
3205.
194.
259.
7812.
7529
2190.
942.

469815.

28
04
00
22
00
50

08

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
600. 000 600. 00
3800. 000 3800. 00
0. 300 183. 00
1. 000 37.00
0. 250 92.50
1. 000 2298. 00
2. 000 224.00
2.500 700. 00
3. 000 900. 00
0. 500 1405. 00
1. 200 1626. 00
0. 600 150. 00
0. 950 2446. 25
5.700 171. 00
0. 580 1327. 04
0. 580 1327. 04
910. 000 910. 00
1. 400 3203. 20
6. 000 504. 00
9000. 000 9000. 00
10. 000 1980. 00
12. 000 144. 00
15. 000 240. 00
18. 000 7200. 00
15. 000 3285. 00
1. 000 2190. 00
3. 250 942. 50
481999. 31



Date 08/14/01
CERTI FI ED BY-
TITLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814018

BIDDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. CF M

BIDDER NO 2: NORTHEAST ASPHALT, | NC

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
20411 REMOVI NG GUARDRAI L L. F.
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA.
40203 ASPHALTI C MATERI AL FOR TACK CO TON
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41020 SALVAGED ASPHALTI C PAVEMENT, M TON
41105 ASPHALTIC SURF, DRI VEWAYS & FI TON
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L.F
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62702 MILCH NG S Y.
62811 ERCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELIVERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L.F
62905 FERTILIZER, TYPE B cwr
63009 SEEDING M XTURE NO. 20 LB.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F.

STATE PROJECT(S): 6270-00-61

TYPE OF WORK

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2075. 000 1.350
1. 000 2000. 000
648. 000 7.500
1. 000 3300. 000
2200. 000 12. 950
719. 700 7.500
25.700 410. 000
39093. 000 0. 460
2345. 600 170. 000
39093. 000 9. 830
25020. 000 1. 000
7616. 600 9. 500
156. 000 43. 410
639. 000 29. 000
1125. 000 9. 650
22.000 1710. 000
1. 000 1. 000
1. 000 16300. 000
1406. 000 0. 150
5. 000 10. 000
5. 000 10. 000
50. 000 2.000
50. 000 2. 000
50. 000 1. 000
1. 000 50. 000
20. 000 7.000
1. 000 3000. 000
1. 000 7000. 000
330. 000 2.000
151150. 000 0.160
210. 000 0. 650

LOCATI ON 37/ MARATHON COUNTY

STH 66 - STH 29
STH 49
MARATHON, PORTAGE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
2801. 25 1.350 2801. 25
2000. 00 1400. 000 1400. 00
4860. 00 14. 100 9136. 80
3300. 00 4000. 000 4000. 00
28490. 00 15. 300 33660. 00
5397. 75 20. 500 14753. 85
10537. 00 237.000 6090. 90
17982. 78 0. 450 17591. 85
398752. 00 67.070 157319. 39
384284. 19 16. 680 652071. 24
25020. 00 1. 000 25020. 00
72357.70 11. 950 91018. 37
6771. 96 61. 000 9516. 00
18531. 00 29. 000 18531. 00
10856. 25 9. 650 10856. 25
37620. 00 1710. 000 37620. 00
1.00 10. 000 10. 00
16300. 00 13500. 000 13500. 00
210. 90 0. 150 210. 90
50. 00 10. 000 50. 00
50. 00 10. 000 50. 00
100. 00 2.000 100. 00
100. 00 2.000 100. 00
50. 00 1. 000 50. 00
50. 00 50. 000 50. 00
140. 00 7.000 140. 00
3000. 00 3000. 000 3000. 00
7000. 00 7000. 000 7000. 00
660. 00 2.000 660. 00
24184. 00 0. 160 24184. 00
136. 50 0. 650 136. 50

PAGE:

39

LETTI NG DATE: 08/ 14/01

Bl DDER NO 3
UNIT
Bl D PRI CE

OO0 0000000000000 000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000
. 000

COOOOLOO0000OO0O000O0OD0L0000DO00O000000



Date 08/14/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010814018

| TEM
NUMBER

90005

90005

90035

64901

DI VI SI ON OF HI GHWAYS

ESTI MATED

| TEM DESCRI PTI ON UNI'T

PVMI' MRKNG, SAME DAY, 4-INCH, L.F. 73325
CONSTRUCTI ON STAKI NG, RESURFAC L. F. 75984

M SC LS 1.

90004A STEEL RAILING TYPE W
REHABI LI TATI ON, STRUCTURE B- 49

M SC LS 1.

90004B STEEL RAILING TYPE W
REHABI LI TATI ON, STRUCTURE B- 49

M SC LS 1.

90004C STEEL RAILING TYPE W
REHABI LI TATI ON, STRUCTURE B- 37

M SC EACH 22.

90005A GRADI NG, SHAPI NG AND TO
FOR BEAM GUARD ANCHORAGES

M SC EACH 75.
90005B LANDVARK REFERENCE MONU

SURVEY OF

M SC TON 5300

90035A SALVAGED ASPHALTI C PAVE
COURSE, SHOULDERS
TEMPORARY PAVEMENT MARKI NG, 4- L. F. 72650

PROPOSAL TOTAL

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1
UNIT
QUANTI TY BID PRI CE AMOUNT
. 000 0. 320 23464. 00
. 000 0. 110 8358. 24
000 1000. 000 1000. 00
000 1250. 000 1250. 00
000 1250. 000 1250. 00
000 660. 000 14520. 00
000 170. 000 12750. 00
. 000 7.000 37100. 00
. 000 0. 070 5085. 50
....... 1186372. 02

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
0. 320 23464. 00
0.110 8358. 24
1000. 000 1000. 00
1250. 000 1250. 00
1250. 000 1250. 00
660. 000 14520. 00
180. 000 13500. 00
8. 500 45050. 00
0. 070 5085. 50
1254106. 04

PAGE:

40

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 08/ 14/01

.00

.00

. 00

.00

.00

.00



Date 08/14/01
CERTI FI ED BY-

TITLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814019

STATE PROQJECT(S): 8190-05-70

8620-00- 71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 09/ CH PPEWA

COUNTY

PAGE: 41

LETTI NG DATE: 08/14/01

N FORK BOB CREEK BRI DGE, COMO CREEK BRI DGE

STH 64, 40
CH PPEWA COUNTY

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC
BI DDER NO 2: HCEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRICE
20101 CLEARI NG STA 1. 000 260. 000
20104 GRUBBI NG STA. 1. 000 315. 000
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 20200. 000
8+00 - 12+00
20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 3400. 000
8+50 - 11+50
20411 REMOVI NG GUARDRAI L L. F. 548. 000 2.150
20501 COVMON EXCAVATI ON CY. 1060. 000 3.980
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B- 09- 0248
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 11500. 000
B- 09- 0249
20801 BORROW EXCAVATI ON CY 570. 000 9. 900
21001 STRUCTURE BACKFI LL cCY 970. 000 11. 000
21302 FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000 1460. 000
8190-05-70
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1460. 000
8620-00-71
30404 CRUSHED AGGREGATE BASE COURSE TON 1395. 000 6. 700
30406 CRUSHED AGGREGATE BASE COURSE, TON 430. 000 13. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 53. 000 6. 500
41101 ASPHALTI C SURFACE TON 530. 000 61. 440
41103 ASPHALTI C SURFACE, DETOURS TON 220. 000 54. 560
50201 CONCRETE MASONRY, BRI DGES cY. 458. 000 288. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y. 530. 000 1.800
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 623. 750 80. 740
50504 H GH STRENGTH BAR STEEL REI NF. LB. 17905. 000 0.670
50511 COATED H GH STR BAR STL REI NF, LB. 31375. 000 0. 740
50626 NON- LAM NATED ELASTOMERI C BEAR EACH 36. 000 30. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 8. 000 235. 000

B- 09- 248

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
260. 00 200. 000 200. 00
315. 00 200. 000 200. 00
20200. 00 11525. 000 11525. 00
3400. 00 7209. 000 7209. 00
1178. 20 1.500 822. 00
4218. 80 8. 000 8480. 00
5000. 00 3625. 000 3625. 00
11500. 00 2625. 000 2625. 00
5643. 00 9. 000 5130. 00
10670. 00 10. 750 10427. 50
1460. 00 300. 000 300. 00
1460. 00 300. 000 300. 00
9346. 50 11. 000 15345. 00
5590. 00 15. 000 6450. 00
344.50 6. 500 344.50
32563. 20 61. 440 32563. 20
12003. 20 54. 560 12003. 20
131904. 00 312. 000 142896. 00
954. 00 3.500 1855. 00
50361. 58 73.500 45845. 63
11996. 35 0.620 11101. 10
23217. 50 0. 700 21962. 50
1080. 00 23. 000 828. 00
1880. 00 205. 000 1640. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
260. 000 260. 00
315. 000 315. 00
15000. 000 15000. 00
9000. 000 9000. 00
2.150 1178. 20
3. 980 4218. 80
12000. 000 12000. 00
11000. 000 11000. 00
9. 900 5643. 00
12. 000 11640. 00
1460. 000 1460. 00
1460. 000 1460. 00
13. 000 18135. 00
13. 000 5590. 00
6. 500 344.50
61. 440 32563. 20
54. 560 12003. 20
320. 000 146560. 00
1. 300 689. 00
68. 000 42415. 00
0. 520 9310. 60
0. 600 18825. 00
65. 000 2340. 00
400. 000 3200. 00



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814019

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

STEEL DI APHRAGMVS, STRUCTURE

B- 09- 0249

CIP CONC PILING DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
STEEL RAILING TYPE W STRUCTU
B- 09- 248

STEEL RAILING TYPE W STRUCTU
B- 09- 249

RUBBERI ZED MEMBRANE WATERPROOF
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
8190-05-70

MAI NT AND REPAI R OF HAUL ROADS
8620-00-71

MOBI LI ZATI ON

SALVAGED TOPSO L

MJULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE I, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T

EACH
S. Y.
S Y.
CQWI.
LB.
LB
EACH
S. F.
EACH
EACH
LS
LS
DAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECElI VED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T

QUANTITY BID PRICE AMOUNT  BID PRI CE
4.000 235. 000 940. 00 205. 000
888. 000 18. 950 16827. 60 19. 000
1536. 000 16. 900 25958. 40 18. 000
1. 000 9350. 000 9350. 00 10256. 000
1. 000 4000. 000 4000. 00 6209. 000
26. 000 24. 400 634. 40 24.500
675. 000 35. 000 23625. 00 30. 000
264. 000 29.190 7706. 16 30. 000
50. 000 11. 320 566. 00 14. 500
8. 000 1761. 500 14092. 00 1800. 000
1. 000 1. 000 1.00 500. 000
1. 000 1. 000 1.00 500. 000
1. 000 30000. 000 30000. 00 38500. 000
2575. 000 1.010 2600. 75 1. 500
4080. 000 0.120 489. 60 0. 200
40. 000 4. 840 193. 60 6. 000
40. 000 6.810 272.40 6. 000
2000. 000 0. 340 680. 00 1. 200
2000. 000 1.620 3240. 00 1. 200
2000. 000 0. 150 300. 00 0. 010
4.000 126. 610 506. 44 300. 000
2.000 151. 920 303. 84 100. 000
375. 000 1.170 438. 75 1. 000
375. 000 1.120 420. 00 1. 000
7.000 39. 940 279. 58 50. 000
135. 000 4.620 623.70 4.000
135. 000 5. 160 696. 60 6. 500
8. 000 35. 000 280. 00 40. 000
106. 300 12. 500 1328. 75 20. 000
18. 000 20. 000 360. 00 25. 000
8. 000 25. 000 200. 00 10. 000
1. 000 1280. 000 1280. 00 500. 000
1. 000 1850. 000 1850. 00 1850. 000
1430. 000 0. 800 1144.00 0. 800

500.

38500.
3862.
816.
240.
240.
2400.
2400.
20.
1200.
200.
375.
375.
350.
540.
877.
320.
2126.
450.
80.
500.
1850.
1144.

PAGE

42

LETTI NG DATE: 08/ 14/01

Bl DDER NO 3
UNIT
Bl D PRI CE

10200.
5700.

20.
38.
29.
11.
1761.
. 000

39000.
1.010
. 120

orooho

000

000
000
190
320
500

. 000

000

840
810
340

.620
. 150
126.
151.
. 170
. 120
. 940
. 620
. 160
. 350
. 380
. 960
. 880
600.
1850.
. 800

610
920

000
000

39000.
2600.
489.
193.
272.
680.
3240
300.
506.
308.
438.
420.
279.
623.
696.
426.
1741.
557.
247.
600.
1850.
1144.

00
75
60

40
00
00
00
44
84
75
00
58
70
60
80
19
28
04
00
00
00



Date 08/14/01
CERTI FI ED BY-

TITLE

PROPCSAL: 20010814019

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

43

LETTI NG DATE: 08/ 14/01

TRAFFI C CONTROL,
TRAFFI C CONTROL
TRAFFI C CONTRCL
8190-05-70

TRAFFI C CONTRCL
8620-00-71

TRAFFI C CONTROL,

WARNI NG LI GHT
SI GNS

DETOUR, PRQJIE
DETOUR, PRQIE

DETOUR, SI GNS

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1NCH, PAIN
LOCATI NG NO- PASSI NG ZONES

SAW NG EXI STI NG PAVEMENT

QW READY M XED CONC MASONRY F
QWP, MAS STRGTH | NCENTI VE READ

PROPCSAL TOTAL

Bl DDER NO 1
ESTI MATED UNIT

UNI'T QUANTITY BID PRICE
DAYS 1716. 000 0. 100
DAYS 3107. 000 0. 650
LS 1. 000 1000. 000
LS 1. 000 1000. 000
DAYS 7774.000 0. 300
S. Y. 1110. 000 1. 850
L. F. 35250. 000 0. 080
M 5. 660 100. 000
L.F 252. 000 5. 500
CY. 458. 000 15. 800
DOL 4202. 000 1. 000

522522.

.00

. 20
.50
.00
.00
.00
.40
.00

65

. 000

. 300

900

. 150

000

. 000

000

. 000

529686.

.00

. 20
.00
.50
.00
.00
.00
.00

48

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 100 171. 60
0. 650 2019. 55
1000. 000 1000. 00
1000. 000 1000. 00
0. 300 2332. 20
2.500 2775. 00
0. 075 2643.75
120. 000 679. 20
5. 000 1260. 00
10. 000 4580. 00
1. 000 4202. 00
547469. 53



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814020

BI DDER NO 1 TIMVE, | NC
BIDDER NO 2 TI MBERLI NE CONTRACTORS, | NC.
Bl DDER NO 1

| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 4500. 000
63502 H GH- STRENGIH STRUCT STEEL, S| LB. 16231. 000 1. 440
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 26. 800 495. 300
63610 H GH- STRNGTH BAR STL REINF, SI LB. 1570. 000 1. 850
63701 SIGNS, TYPE I S. F. 3605. 500 17.780
63821 MOVING SIGNS, TYPE | EACH 6. 000 324. 220
63826 REMOVI NG SIGNS, TYPE | EACH 20. 000 216. 150
63827 REMOWI NG SIGNS, TYPE || EACH 8. 000 61. 990
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 31. 000 61. 900
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH 14. 000 123. 790
64301 TRAFFI C CONTROL LS 1. 000 7500. 000

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

STATE PROQJECT(S): 9227-00- 32

TYPE OF WORK: GENERAL CONSTRUCTI ON

PROPCSAL TOTAL

LOCATI ON 09/ CH PPEWA COUNTY

DI STRICT 6, SI GN REFURBI SHVENT
D6 W DE
VARI QUS COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
4500. 00 4000. 000 4000. 00
23372. 64 1. 840 29865. 04
13274. 04 475. 000 12730. 00
2904. 50 1.500 2355. 00
64105. 79 16. 850 60752. 68
1945. 32 200. 000 1200. 00
4323. 00 100. 000 2000. 00
495. 92 50. 000 400. 00
1918. 90 25. 000 775.00
1733. 06 250. 000 3500. 00
7500. 00 12000. 000 12000. 00
126073. 17 129577.72

PAGE:

44

Bl DDER NO 3
UNIT
Bl D PRI CE

©cooooooco0o000

LETTI NG DATE: 08/ 14/01

o

Cooooo0o0o0o00e



Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 45
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 08/ 14/01

PROPOSAL: 20010814021

STATE PROJECT(S): 0088-01-09 LOCATI ON DI STRI CT/ STATEW COUNTY
EPOXY PAVEMENT MARKI NG

USH 53, STH 13, 35, 46, 70, 77, 48
ASHLAND, BAYFI ELD, BURNETT, DOUGLAS, POLK, WA
TYPE OF VWORK:

BIDDER NO 1: CENTURY FENCE CO

BIDDER NO 2: SWANSTON EQUI PMENT COVPANY

BIDDER NO 3: ALL | OM CONTRACTI NG COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 1000. 000 1000. 00 2600. 000 2600. 00 5181. 190 5181. 19
64301 TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00 2500. 000 2500. 00 6936. 300 6936. 30
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 1011899. 000 0.132 133570. 67 0. 135 136606. 37 0.141 142677.76
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 4646. 000 0. 500 2323.00 0. 500 2323.00 0. 395 1835. 17
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 60. 000 5. 000 300. 00 4. 840 290. 40 5. 750 345. 00

PROPCSAL TOTAL. . ... .. 138193. 67 144319. 77 156975. 42



Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 46
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/14/01
PROPCSAL: 20010814022 ***** REJECTED*****
STATE PROJECT(S): 8180-10-71 LOCATI ON 54/ RUSK COUNTY
COLLEGE AVE - FLAGE PARK DR
STH 27
RUSK COUNTY

TYPE OF VWORK:



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010814023

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 8758-03-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

LOCATI ON 16/ DOUGLAS COUNTY

SOO LI NE BRI DGE REMOVAL
CTH C
DOUGLAS COUNTY

PAGE: 47

LETTI NG DATE: 08/ 14/01

Bl DDER NO 1 HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

BI DDER NO 2: REUBEN JOHNSON & SON, | NC.

BI DDER NO 3 J. KIMVES CONSTRUCTI ON

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20351 REMOVI NG COLD BRI DGE, STATION LS

10+00

20501 COMMVON EXCAVATI ON CY
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
41101 ASPHALTI C SURFACE TON
52003 CULVERT PIPE, CLASS IIIl, 18-INL.F.
52005 CULVERT PIPE, CLASS III, 24-INL.F.
52007 CULVERT PIPE, CLASS III, 30-INL.F.
52061 APRON ENDWALLS FOR CULVERT PI P EACH
60601 RI PRAP cY
61123 | NLETS, TYPE 8 EACH
61124 I NLETS, TYPE 9 EACH
61170 | NLET COVERS, TYPE M5 EACH
61802 MAINT AND REPAIR OF HAUL ROADS LS
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S Y.
62702 MJILCHI NG S Y.
62811 ERCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE NMAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62832 ERGCSI ON VAT, DELIVERED, CLASS S.Y.
62833 ERCSI ON MAT, | NSTALLED, CLASS S.Y
62846 ERCSI ON MAT, DELIV, CLASS III, S.Y

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

2.000 300. 000
2.000 300. 000

1. 000 8000. 000
8010. 000 2.600
1. 000 200. 000
1900. 000 9. 500
450. 000 29.740
20. 000 20. 000
42.000 26. 000
186. 000 28. 000
2. 000 100. 000
45. 000 46. 000
1. 000 1000. 000

1. 000 1500. 000
11. 000 220. 000
1. 000 100. 000

1. 000 12500. 000
4715. 000 0. 800
4650. 000 0. 150
120. 000 6. 000
120. 000 6. 000
720. 000 1. 200
720. 000 1. 200
720. 000 0.010
2. 000 300. 000

1. 000 350. 000
1050. 000 1. 000
1050. 000 0.740
195. 000 12. 250

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
600. 00 350. 000 700. 00
600. 00 450. 000 900. 00
8000. 00 9000. 000 9000. 00
20826. 00 3. 250 26032. 50
200. 00 1000. 000 1000. 00
18050. 00 13. 500 25650. 00
13383. 00 29. 740 13383. 00
400. 00 19. 000 380. 00
1092. 00 20. 000 840. 00
5208. 00 31. 000 5766. 00
200. 00 100. 000 200. 00
2070. 00 40. 000 1800. 00
1000. 00 1500. 000 1500. 00
1500. 00 2200. 000 2200. 00
2420. 00 265. 000 2915. 00
100. 00 1. 000 1.00
12500. 00 11057. 500 11057. 50
3772.00 0. 750 3536. 25
697. 50 0.120 558. 00
720. 00 6. 000 720. 00
720. 00 6. 000 720. 00
864. 00 1. 000 720. 00
864. 00 1. 000 720. 00
7.20 0. 100 72.00
600. 00 150. 000 300. 00
350. 00 200. 000 200. 00
1050. 00 0. 800 840. 00
777.00 0. 800 840. 00
2388. 75 12. 000 2340. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00

22.000 440. 00
24.000 1008. 00
31. 000 5766. 00
110. 000 220. 00
50. 000 2250. 00
2000. 000 2000. 00
2500. 000 2500. 00
225. 000 2475. 00
1. 000 1.00
13740. 000 13740. 00
0. 850 4007. 75
0.120 558. 00

6. 000 720. 00

6. 000 720. 00

1. 000 720. 00

1. 000 720. 00

0. 100 72.00
150. 000 300. 00
200. 000 200. 00
0. 800 840. 00

0. 800 840. 00

1. 200 234.00



Date 08/14/01

CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814023

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
62847 ERCSI ON MAT, INSTLD, CLASS III S Y. 195. 000 5.750
62905 FERTI LI ZER, TYPE B CWI. 4. 000 40. 000
63008 SEEDI NG M XTURE NO 10 LB. 100. 000 6. 300
63011 SEEDI NG M XTURE NO. 40 LB. 5. 000 10. 000
63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH 2.000 60. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 500 20. 000
63822 MOING SIGNS, TYPE II EACH 1. 000 135. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 3000. 000
64301 TRAFFI C CONTROL LS 1. 000 2000. 000
64505 GEOTEXTILE FABRIC, TYPE R S Y. 185. 000 3. 000
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 3600. 000 0. 480
66501 SAW NG EXI STI NG PAVEMENT L.F. 44.000 3. 000
90005 M SC EACH 2. 000 2000. 000

90005 TYPE 11 I NLET, MODI FI ED
90035 M SC TON 60. 000 12. 500

90035A CRUSHED AGGREGATE SURFA

SPECI AL
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 6. 000 45. 000

270

115860.

00

70

Bl DDER NO 2

UNIT

Bl D PRI CE

300.

131000.

00

00

PAGE

48

LETTI NG DATE: 08/ 14/01

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 200 234.00
70. 000 280. 00
6. 000 600. 00
10. 000 50. 00
75. 000 150. 00
40. 000 500. 00
250. 000 250. 00
2000. 000 2000. 00
4500. 000 4500. 00
2. 000 370. 00
0.670 2412.00
4. 000 176. 00
3500. 000 7000. 00
10. 000 600. 00
50. 000 300. 00
148486. 25



Dat e 08/14/01
CERTI FI ED BY-
TI TLE

PROPOSAL: 20010814024

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

5990-02- 87
5990-02- 91

W SCONSI N DETPARTVENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 53/ ROCK
DOMTOM | CE AGE TRAI L AND ROCKPORT PARK/ ROCK

COUNTY

PACE

49

LETTI NG DATE: 08/14/01

BIDDER NO 1 ROCK ROAD COVPANI ES, | NC

Bl DDER NO 2 HOFFMVAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 3 G LBANK CONSTRUCTI OQN, | NC

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 92. 000 194. 000
20104 GRUBBI NG STA. 92. 000 194. 000
20330 REMOVI NG OLD CULVERTS EACH 7.000 283. 580
20402 REMOVI NG ASPHALTI C SURFACE SY. 125. 500 4. 360
20405 REMOVI NG CURB AND GUTTER L. F. 105. 000 8. 490
20406 REMOVI NG CONCRETE SI DEWALK S Y. 180. 000 5. 160
20501 COVMON EXCAVATI ON cY. 6842. 000 11. 430
20801 BORROW EXCAVATI ON C.Y. 2571. 000 8. 410
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 4550. 000
5990-02-87
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 3250. 000
5990-02-91

30404 CRUSHED AGGREGATE BASE COURSE TON 6636. 000 9. 100
30426 BREAKER RUN STONE TON 490. 000 8. 700
41101 ASPHALTI C SURFACE TON 2207. 000 45. 000
50409 CONCRETE MASONRY, ENDWALLS CY. 16. 000 600. 000
52001 CULVERT PIPE, CLASS III, 12-IN L. F. 30. 000 33. 440
52002 CULVERT PIPE, CLASS III, 15-INL.F. 76. 000 28. 800
52005 CULVERT PIPE, CLASS III, 24-INL.F. 165. 000 30. 900
52009 CULVERT PIPE, CLASS III, 36-INL.F. 90. 000 47. 650
52059 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 105. 750
52060 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 154. 850
52063 APRON ENDWALLS FOR CULVERT PI P EACH 10. 000 194. 750
52067 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 391. 300
52201 RCCP, CL 111, 12-1NCH L. F. 72.000 31. 950
52203 RCCP, CL 111, 18-1NCH L. F. 24.000 52. 950
52205 RCCP, CL III, 24-1NCH L. F. 72.000 56. 650
52207 RCCP, CL III, 30-1NCH L. F. 24.000 84. 680
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 6. 000 404. 450
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 2. 000 472. 700

NON H GHWAY
ROCK COUNTY
Bl DDER NO 2

UNIT
AMOUNT  BID PRI CE AMOUNT
17848. 00 200. 000 18400. 00
17848. 00 200. 000 18400. 00
1985. 06 300. 000 2100. 00
547. 18 4.000 502. 00
891. 45 4. 000 420. 00
928. 80 4. 000 720. 00
78204. 06 8. 000 54736. 00
21622. 11 8. 000 20568. 00
4550. 00 500. 000 500. 00
3250. 00 500. 000 500. 00
60387. 60 8. 000 53088. 00
4263. 00 8. 000 3920. 00
99315. 00 40. 000 88280. 00
9600. 00 600. 000 9600. 00
1003. 20 20. 000 600. 00
2188. 80 22.000 1672. 00
5098. 50 26. 000 4290. 00
4288. 50 36. 000 3240. 00
211.50 73. 000 146. 00
619. 40 88. 000 352. 00
1947. 50 124. 000 1240. 00
2347. 80 238. 000 1428. 00
2300. 40 24. 000 1728. 00
1270. 80 32. 000 768. 00
4078. 80 39. 000 2808. 00
2032. 32 48. 000 1152. 00
2426.70 253. 000 1518. 00
945. 40 321. 000 642. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
248. 000 22816. 00
248. 000 22816. 00
100. 000 700. 00
5. 000 627. 50
10. 000 1050. 00
18. 000 3240. 00
16. 000 109472.00
10. 000 25710. 00
2000. 000 2000. 00
1500. 000 1500. 00
19. 000 126084. 00
18. 000 8820. 00
32. 000 70624. 00
550. 000 8800. 00
40. 000 1200. 00
50. 000 3800. 00
70. 000 11550. 00
80. 000 7200. 00
200. 000 400. 00
300. 000 1200. 00
450. 000 4500. 00
600. 000 3600. 00
50. 000 3600. 00
65. 000 1560. 00
80. 000 5760. 00
90. 000 2160. 00
300. 000 1800. 00
500. 000 1000. 00



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20010814024

| TEM
NUMBER

64303

64505
64602
64706
64718
64766

RCCP HORZ ELLIP, CL HE-II1,

CONCRETE CURB AND GUTTER, 30-1

CONCRETE SI DEWALK, 5-1 NCH

CONCRETE BARRI ER, S| NGLE FACED

Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS 111
CATCH BASINS, TYPE 3
MANHOLES, TYPE 3

MANHCOLE COVERS, TYPE J

I NLET COVERS, TYPE S

MOBI LI ZATI ON

TOPSA L

SALVAGED TOPSA L
MJULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL EA
MOBI LI ZATI ONS, EMERGENCY EROCSI EAS
ERCSI ON MAT, DELI VERED, CLASS S

| NSTALLED, CLASS S

ERCSI ON VAT
FERTI LI ZER, TYPE B
SEEDI NG TEMPORARY
SEEDI NG, M XTURE NO. 40
SIGNS, TYPE |1, REFLECTIVE
FI ELD OFFI CE, TYPE B
TRAFFI C CONTRCL, PRQIECT
5990-02-91

TRAFFI C CONTROL, PRQIECT
5990- 02-87

GEOTEXTI LE FABRIC, TYPE R

PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, STOP LINE, 12-1NCH
PVMI'T MRKNG, CROSSWALK, 6-1 NCH
PVMI' MRKNG, DI AGONAL, 8-1 NCH

CONTRACT AND ESTI MATE ENG NEER

53 L. F.
L. F.

SS

rrrro
mTmmnm<

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
6. 000 602. 950
2. 000 856. 700
2. 000 1075. 000
48. 000 162. 320
391. 000 18. 450
5960. 000 3. 500
760. 000 44.970
30. 000 50. 000
50. 000 55. 000
20. 000 59. 900
1. 000 692. 900
1. 000 2853. 700
1. 000 650. 000
1. 000 650. 000
1.000 9300. 000
28667. 000 1.570
2147. 000 1.570
30814. 000 0. 150
2524. 000 1. 000
2524. 000 1. 000
5048. 000 0. 250
2. 000 150. 000
4.000 200. 000
4073. 000 0. 800
4073. 000 0. 800
21. 000 26. 000
107. 000 2.250
139. 000 6. 500
214. 820 18. 000
1. 000 4375. 000
1. 000 1700. 000
1. 000 2545. 000
389. 000 2. 000
4960. 500 3. 000
75. 000 6. 500
522. 000 5. 000
470. 000 3. 500

DI VI SION OF HI GHWAYS

2545,

778
14881.
487.

2610
1645.

00

00
50
50
00
00

Bl DDER NO 2

UNIT
Bl D PRI CE
RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
RCCP, APRON ENDWALLS, 36-1NCH EACH

. 500

1.500

2545,

oOr PO

wu e ww

090

. 200
. 200
. 120
. 000
150
. 100
. 000
. 000
. 000
. 100
. 000
4000.
1700

000

000
000

000

000
000
500
000

. 500

2545,

1167.
14881.
487.
2610.
1645.

00

00
50
50
00
00

PAGE

50

LETTI NG DATE: 08/ 14/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
600. 000 3600. 00
750. 000 1500. 00
850. 000 1700. 00
500. 000 24000. 00
20. 000 7820. 00
3. 250 19370. 00
40. 000 30400. 00
35. 000 1050. 00
35. 000 1750. 00
50. 000 1000. 00
1250. 000 1250. 00
1250. 000 1250. 00
200. 000 200. 00
200. 000 200. 00
57000. 000 57000. 00
5.500 157668. 50
3. 000 6441. 00
0.120 3697. 68
1. 000 2524.00
1. 000 2524.00
0. 250 1262. 00
200. 000 400. 00
200. 000 800. 00
1.100 4480. 30
0. 650 2647. 45
30. 000 630. 00
3. 500 374.50
6. 400 889. 60
18. 250 3920. 47
2500. 000 2500. 00
1500. 000 1500. 00
2500. 000 2500. 00
3. 000 1167. 00
3. 000 14881. 50
6. 500 487.50
5. 000 2610. 00
3.500 1645. 00



Date 08/14/01
CERTI FI ED BY-

TI TLE

PROPCSAL: 20010814024

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE

51

LETTI NG DATE: 08/ 14/01

PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, PARKI NG STAL

90005

90005

90005

90030

90030

90031

90031

90034

90545

CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON' STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG

5990-02-87

SUBGRADE
CABC

Pl PE CUL
CONCRETE
ELECTRI C

NONMVETALLI C CONDUI T, SCHEDULE

CONDUI T, SPECI AL,

2-1 NCH

PULL BOXES, POLYETHYLENE 12X2
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL SERVI CE, METER SOCK
RACI NE STREET TO RI VER STREET
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A WALKWAY LUM NAI RES AND

M SC

90005B STEEL POSTS, 10- FOOT

M SC

90005C STEEL POSTS, 13- FOOT

M SC

90005D COLLAPSI BLE BOLLARDS

M SC

90005E FLEXI BLE GUI DE POSTS

M SC

90005F 6- FOOT (72-1 NCH) BENCH

M SC

90030A BI CYCLE RAILING TYPE A

M SC

90030B BI CYCLE RAILING TYPE B

M SC

90031A SIGNS, SPECI AL

M SC

90031B MODULAR BLOCK GRAVITY W

M SC

90034A SPECI AL EXCAVATI ON

CONCRETE CCOLLAR

EACH

EACH

EACH

L. F.

L. F.

S. F.

S F.

cY

EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
124. 000 3. 500
100. 000 3.500
17373. 000 0. 330
17373. 000 0. 380
23. 000 85. 000
795. 000 1. 200
1. 000 500. 000
900. 000 4.240
24.000 30. 750
7.000 245. 000
2700. 000 0. 800
1. 000 730. 000
140. 000 3. 040
31. 000 3. 000
7.000 1945. 000
25. 000 21. 000
34. 000 26. 000
21.000 35. 000
175. 000 45. 000
12. 000 950. 000
740. 000 50. 000
200. 000 55. 000
64. 830 26. 000
4587. 750 24. 000
700. 000 14. 290
1. 000 650. 000

525

884.

735.

7875

11400.

37000.

11000.

1685.

110106.

10003.

650.

00

00

00

00

00

00

58

00

00

00

26.

200.

35.

800.

75.

75.

26.

26.

12.

1000.

000

000

000

000

000

000

000

000

000

000

525.

884.

4200.

6125.

9600

55500

15000

1685.

119281.

8400.

1000.

00

00

00

00

00

00

58

50

00

00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
3. 500 434. 00
3.500 350. 00
0. 330 5733. 09
0. 380 6601. 74
85. 000 1955. 00
1. 200 954. 00
500. 000 500. 00
4. 240 3816. 00
30. 750 738. 00
245. 000 1715. 00
0. 800 2160. 00
730. 000 730. 00
3. 000 420. 00
4. 000 124. 00
1945. 000 13615. 00
80. 000 2000. 00
100. 000 3400. 00
1050. 000 22050. 00
34. 000 5950. 00
750. 000 9000. 00
75. 000 55500. 00
80. 000 16000. 00
28. 000 1815. 24
24.000 110106. 00
9. 000 6300. 00
200. 000 200. 00



Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 52
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 14/01
PROPOSAL: 20010814024
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90626 CRASH CUSHI ONS, STANDARD EACH 4.000 5800. 000 23200. 00 15000. 000 60000. 00 11000. 000 44000. 00

PROPOSAL TOTAL. . ..... 805507. 99 837762. 49 1137397. 07



Date 08/14/01 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PAGE: 53
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 08/ 14/01
PROPOSAL: 20010814025
STATE PROJECT(S): 1166-03-61 LOCATI ON 39/ MARQUETTE COUNTY
COLUMBI A CNTY LI NE- WESTFI ELD, CCLUMBI A CNTY L
I 39

MARQUETTE COUNTY
TYPE OF VWORK:

BIDDER NO 1: D. L. GASSER CONSTRUCTION, DIV. OF MATHY
BIDDER NO 2: NORTHEAST ASPHALT, | NC.
BIDDER NO 3: ROCK ROAD COVPANI ES, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 1733. 400 13. 490 23383. 57 9. 800 16987. 32 8. 630 14959. 24
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 1577. 800 8. 830 13931. 97 7.900 12464. 62 7.370 11628. 39
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000 100. 00 11400. 000 11400. 00 3500. 000 3500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 15178. 000 8. 230 124914. 94 10. 950 166199. 10 10. 950 166199. 10
40203 ASPHALTI C MATERI AL FOR TACK CO TON 45. 470 216. 000 9821. 52 270. 000 12276. 90 240. 000 10912. 80
40301 QWP, ASPHALTI C M XTURE TON 51445. 000 0. 360 18520. 20 0. 550 28294. 75 0. 350 18005. 75
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2829. 400 170. 000 480998. 00 170. 000 480998. 00 155.000  438557.00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 13073. 000 12. 030 157268. 19 19. 750 258191. 75 16. 830 220018. 59
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 38372. 000 14. 980 574812. 56 20. 000 767440. 00 17. 750 681103. 00
40728 DENSITY | NCENTI VE, ASPHALTIC C DOL 4520. 000 1. 000 4520. 00 1. 000 4520. 00 1. 000 4520. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000 1.00 1000. 000 1000. 00 100. 000 100. 00
61910 MOBI LI ZATI ON LS 1.000 110660. 000 110660. 00 111200. 000 111200. 00 135000. 000 135000. 00
62202 ASPHALTI C SHOULDER RUMBLE STRI L.F. 103156. 000 0. 090 9284. 04 0.170 17536. 52 0. 150 15473. 40
64220 FIELD OFFICE, TYPE C LS 1. 000 3000. 000 3000. 00 4300. 000 4300. 00 4500. 000 4500. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 88. 000 25. 000 2200. 00 25. 000 2200. 00 25. 000 2200. 00
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS 74. 000 40. 000 2960. 00 40. 000 2960. 00 40. 000 2960. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 7700. 000 0. 800 6160. 00 0. 800 6160. 00 0. 800 6160. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 784. 000 0.750 588. 00 0. 750 588. 00 0. 750 588. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 704. 000 0. 500 352.00 0. 500 352. 00 0. 500 352. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 810. 000 1. 000 810. 00 1. 000 810. 00 1. 000 810. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 118211.000 0. 220 26006. 42 0. 220 26006. 42 0. 220 26006. 42
64618 PVMI MRKNG, CHANNELI ZI NG 8-1IN L. F. 4800. 000 0. 630 3024. 00 0. 630 3024. 00 0. 630 3024. 00
64635 PAVEMENT MARKI NG RAlI SED MARKE EACH 600. 000 50. 000 30000. 00 50. 000 30000. 00 45. 000 27000. 00
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 465. 000 6. 000 2790. 00 6. 000 2790. 00 6. 000 2790. 00
90005 M SC EACH 3497. 000 38. 500 134634. 50 38. 500 134634. 50 53. 900 188488. 30
90005A SAW AND SEAL ASPHALTI C
90005 M SC EACH 6974. 000 9. 150 63812. 10 9. 150 63812. 10 18. 300 127624. 20
90005B JO NT SEAL REMOVAL AND
CLEANI NG
90005 M SC EACH  41846. 000 3. 000 125538. 00 3. 000 125538. 00 5. 000 209230. 00

90005C DONEL BAR SLOT PREPARAT



Date 08/14/01

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEIl VED

PROPOSAL: 20010814025

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PAGE: 54

LETTI NG DATE: 08/ 14/01

90005

90315
90394
90712

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC EACH  32829. 000
90005D DOVEL BAR SLOT REPAI R
M SC EACH 3. 000
90005G PORTABLE CHANGEABLE MES
REMOVI NG CONCRETE SURFACE, PAR S.Y. 3600. 000
PROFI LOGRAPH LS 1. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 6. 000

PROPCSAL TOTAL. . ..

Bl DDER NO 1
UNIT
Bl D PRI CE AMOUNT
3. 500 114901. 50
8000. 000 24000. 00
4. 260 15336. 00
2500. 000 2500. 00
100. 000 600. 00
C 2087428. 51

Bl DDER NO 2 Bl DDER NO 3
UNIT UNI'T

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
3. 500 114901. 50 3. 000 98487. 00
8000. 000 24000. 00 8000. 000 24000. 00
7.300 26280. 00 8. 630 31068. 00
13500. 000 13500. 00 7200. 000 7200. 00
100. 000 600. 00 100. 000 600. 00
2470965. 48 2483065. 19



Date 08/14/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010814026

STATE PROJECT(S): 1228-13-60

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 40/ M LWAUKEE COUNTY
NS FREEWAY AND ROCK FREEWAY

| 94, 43
M LWAUKEE COUNTY

PAGE:

55

LETTI NG DATE: 08/14/01

BIDDER NO 1: LUNDA CONSTRUCTI ON COVPANY

BIDDER NO 2: ZENTH TECH., INC

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTROL LS
90008 M SC DAY

90008A PORTABLE CHANGEABLE MES

90030 M SC L. F.

90030

90030

90712

90030A PREFORMED ELASTOMERI C S

, 4-1NCH

M SC L. F.
90030B PREFORMED ELASTOVERI C S

, 5-1NCH

M SC L.F.
90030C REMOVI NG EXPANSI ON JO N
TRAFFI C CONTROL, COVERI NG SI GN EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 8000. 000
1. 000 25000. 000
14. 000 200. 000
164. 000 105. 000
372. 000 110. 000
536. 000 70. 000
100. 000 50. 000

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
8000. 00 74000. 000 74000. 00
25000. 00 25000. 000 25000. 00
2800. 00 200. 000 2800. 00
17220. 00 70. 000 11480. 00
40920. 00 70. 000 26040. 00
37520. 00 100. 000 53600. 00
5000. 00 50. 000 5000. 00
136460. 00 197920. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



